SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : IB-37644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 3,406.000 SYS
12 203-02055 EMBANKMENT 23,796.000 cys
13 203-51223 EXCAVATION, WATERWAY 744.000 CYS
14 205-09543 NO 2 STONE 400.000 TON
15 205-09952 DESIGN BUILD EROSION AND SEDIMENT CONTROL LUMP LUMP
16 206-51235 COFFERDAM LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE IT 184.000 SYS
18 207-09934 SUBGRADE TREATMENT, TYPE IB 10,328.000 SYS
19 211-02050 B BORROW 146.000 cys
20 211-06467 AGGREGATE FOR END BENT BACKFILL 100.000 CYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 5.000 CYS
22 215-07043 CHEMICAL MODIFICATION, SOILS 4,247.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,899.000 TON
24 302-07455 DENSE GRADED SUBBASE 34.000 cys
25 303-01180 COMPACTED AGGREGATE, NO. 53 934.000 TON
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 970.000 TON
27 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 17.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,218.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 6,961.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,961.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 6,961.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 601-02241 GUARDRAIL, REMOVE 44,000 LFT
34 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 281.250 LFT
37 602-06729 BARRIER DELINEATOR 10.000 EACH
38 604-01268 HAND RAIL, ALUMINUM 228.000 LFT
39 604-06070 SIDEWALK, CONCRETE 44.000 SYS
40 605-06145 CURB AND GUTTER, B, CONCRETE 505.000 LFT
41 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 198.000 SYS
42 610-08446 PCCP FOR APPROACHES, 6 IN 184.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
44 615-06490 RIGHT OF WAY MARKER 22.000 EACH
45 615-06505 MONUMENT, B 8.000 EACH
46 615-06510 MONUMENT, C 1.000 EACH
47 616-02320 GEOTEXTILES 2,230.000 SYS
48 616-05688 RIPRAP, CLASS 1 807.000 TON
49 616-06405 RIPRAP, REVETMENT 755.000 TON
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CALL ORDER : 120 CONTRACT ID : IB-37644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
51 621-06545 FERTILIZER 1.100 TON
52 621-06553 SEED MIXTURE, R 475.000 LBS
53 621-06565 MULCHING MATERIAL 6.000 TON
54 621-06567 WATER 11.000 kGAL
55 621-06574 SODDING 24.000 SYS
56 621-06575 SODDING, NURSERY 2,777.000 SYS
57 628-09401 FIELD OFFICE, A 12.000 MOS
58 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
59 701-09557 TEST PILE, DYNAMIC, PRODUCTION 96.300 LEFT
60 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
61 701-09683 PILE SHOE, HP 12 X 74 10.000 EACH
62 701-95780 PILE, STEEL H, HP 12 IN X 74 776.700 LFT
63 702-92857 CONCRETE, C, SUBSTRUCTURE 34.600 CYS
64 703-06029 REINFORCING BARS, EPOXY COATED 67,627.000 LBS
65 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 44,000 EACH
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 149.500 CYS
67 706-06347 RAILING, STEEL CF-1 287.000 LEFT
68 706-11909 RAILING, CONCRETE, CF-1 12.400 CYs
69 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 404.000 LEFT
70 709-51821 SURFACE SEAL LUMP LUMP
71 710-09158 PATCHING CONCRETE STRUCTURES 847.000 SFT
72 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 61.000 LEFT
73  715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 359.000 LET
74 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 55.000 LET
75 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 196.000 LFT
76  715-05407 PIPE, END BENT DRAIN, 6 IN 116.000 LEFT
77 715-09064 VIDEO INSPECTION FOR PIPE 414.000 LET
78 715-46000 PIPE END SECTION, DIA 12" 6.000 EACH
79 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
80 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
81 718-52610 AGGREGATE FOR UNDERDRAINS 12.000 CYS
82 718-99153 GEOTEXTILES FOR UNDERDRAIN 86.000 SYS
83 720-45030 INLET, E7 1.000 EACH
84 720-45045 INLET, J10 3.000 EACH
85 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
86 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 428.000 LET
87 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 11.000 LEFT
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07118 BARRICADE, III-A 108.000 LEFT
93 801-07119 BARRICADE, III-B 108.000 LEFT
94 802-03896 BOLLARD 6.000 EACH
95 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 108.000 LEFT
96 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
97 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH

98 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 59.000 SET
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CALL ORDER : 120 CONTRACT ID : IB-37644-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,645.000 LET
100 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,434.000 LET

101 808-06726 TRANSVERSE MARKING, PAINT, 16.000 LET
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CALL ORDER : 130 CONTRACT ID : IR-33802-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PUMPING, LIFT STATIONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 119.000 LEFT
12 202-04890 WELL 3.000 EACH
13 202-96133 PIPE, REMOVE 310.000 LEFT
14 202-98488 PIPE END SECTION, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 1,222.000 CYs
16 203-02070 BORROW 1,496.000 CYS
17 203-02070 BORROW 341.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
19 205-06937 TEMPORARY SILT FENCE 696.000 LFT
20 205-09543 NO 2 STONE 569.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 361.000 LET
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 576.000 SYS
23 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,260.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 252.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 383.000 SYS
26 401-07324 QC/QA-HMA, 5, 64, SURFACE, 9.5 mm 43.000 TON
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 601-06035 GUARDRAIL, RESET 63.000 LET
29 616-02320 GEOTEXTILES 217.000 SYS
30 616-06405 RIPRAP, REVETMENT 255.000 TON
31 621-02770 EROSION CONTROL BLANKET 2,436.000 SYS
32 621-06545 FERTILIZER 1.000 TON
33 621-06559 MULCHED SEEDING, R 2,763.000 SYS
34 621-06570 TOPSOIL 366.000 CYs
35 628-09402 FIELD OFFICE, B 12.000 MOS
36 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
41 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 85.000 LEFT
42 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 177.000 LEFT
43 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 80.000 LET
44 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 8.000 LEFT
45 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 100.000 LEFT
46 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 24.000 LEFT
47 715-05841 CONCRETE ANCHOR 60 IN 1.000 EACH
48 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 44.000 TON
49 715-09977 PUMP 2.000 EACH
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CALL ORDER : 130 CONTRACT ID : IR-33802-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PUMPING, LIFT STATIONS
50 715-26770 GRATED BOX END SECTION I, 3:1 DIA 24" 2.000 EACH
51 715-26779 GRATED BOX END SECTION I, 2:1 DIA 48" 2.000 EACH
52 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
53 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
54 715-97691 GRATED BOX END SECTION I, 3:1 DIA 36" 1.000 EACH
55 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 372.000 LFT
56 721-03315 GATEWELL STRUCTURE LUMP LUMP
57 721-03315 GATEWELL STRUCTURE LUMP LUMP
58 721-43155 AUTOMATIC DRAINAGE GATE, 48 IN x 48 IN 1.000 EACH
59 721-92377 PORTABLE SLUICE GATE OPERATOR LUMP LUMP
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 8,706.000 LEFT
62 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
64 801-06710 FLASHING ARROW SIGN 90.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
67 801-07118 BARRICADE, III-A 96.000 LFT
68 801-07119 BARRICADE, III-B 96.000 LEFT
69 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,560.000 LET
70 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
71 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 48.000 LEFT
72 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 190.000 LFT
73 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 190.000 LET

74 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 24.000 LFT
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CALL ORDER : 140 CONTRACT ID : IR-35958-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 202-99187 FENCE, FARM FIELD, REMOVE 3,000.000 LEFT
11 203-02000 EXCAVATION, COMMON 1,116.000 CYS
12 204-08553 DATA LOGGING SYSTEM 1.000 EACH
13 205-06934 TEMPORARY MULCH 5.000 TON
14 205-06937 TEMPORARY SILT FENCE 2,095.000 LEFT
15 205-09387 TEMPORARY TURBIDITY CURTAIN 900.000 LEFT
16 205-09543 NO 2 STONE 227.000 TON
17 205-11585 TEMPORARY FILTER BERM 40.000 LET
18 205-11591 TEMPORARY SEED MIXTURE 450.000 LBS
19 205-11626 PUMP AROUND 1.000 EACH
20 207-08266 SUBGRADE TREATMENT, TYPE III 58.000 SYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 48.000 CYS
22 214-07202 GEOGRID, TYPE IA 39.000 SYS
23 214-11609 GEOCELL CONFINEMENT SYSTEM 58.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13.000 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 13.000 TON
26 303-05738 AGGREGATE, NO. 5 83.000 TON
27 303-07662 STONE 95.000 TON
28 603-06040 FENCE, FARM FIELD, 47 IN 11,400.000 LET
29 603-06052 FENCE GATE, FARM FIELD, 47" X 12' 6.000 EACH
30 616-02320 GEOTEXTILES 380.000 SYS
31 616-06405 RIPRAP, REVETMENT 47.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
33 621-02770 EROSION CONTROL BLANKET 3,900.000 SYS
34 621-04258 SEED MIXTURE 60.000 LBS
35 621-04258 SEED MIXTURE 103.000 LBS
36 621-04258 SEED MIXTURE 594.000 LBS
37 621-04258 SEED MIXTURE 333.000 LBS
38 621-06545 FERTILIZER 1.000 TON
39 621-06565 MULCHING MATERIAL 8.000 TON
40 621-08161 PERMANENT TURF REINFORCEMENT MAT 160.000 SYS
41 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
42  622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 1,814.000 EACH
43 622-10003 LIVE PLANT STAKING 1,458.000 EACH
44  622-91786 SEEDLING 13,256.000 EACH
45 622-98200 SIGN, DO NOT DISTURB 100.000 EACH
46 624-92647 HERBICIDE TREATMENT 29.000 ACRE
47 628-09402 FIELD OFFICE, B 12.000 MOS
48 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 140 CONTRACT ID : IR-35958-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION
50 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 12.000 MOS
51 712-04784 STRUCTURE 1.000 EACH
52 714-11101 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 12.000 LET
53 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 36.000 LEFT
54 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 1,190.000 LET
55 801-03291 CONSTRUCTION SIGN, D 2.000 EACH

56 804-06770 DELINEATOR POST 32.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -31525-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 590.000 cys
13 203-02070 BORROW 570.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 29.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 134.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,600.000 LFT
18 205-09543 NO 2 STONE 20.000 TON
19 207-08204 SUBGRADE TREATMENT, TYPE IT 623.000 SYS
20 211-02050 B BORROW 50.000 cys
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 3.000 CYS
22 211-09265 STRUCTURAL BACKFILL, TYPE 2 30.000 CYS
23 211-09268 STRUCTURAL BACKFILL, TYPE 5 230.000 CYS
24 214-11796 GEOGRID, TYPE IB 125.000 SYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 656.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 111.000 TON
27 306-08043 MILLING, TRANSITION 416.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 120.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 300.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 500.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 390.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 500.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 615-06490 RIGHT OF WAY MARKER 8.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 352.000 SYS
37 616-05688 RIPRAP, CLASS 1 120.000 TON
38 616-06451 RIPRAP, UNIFORM 118.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06557 SEED MIXTURE, T 300.000 LBS
41 621-06559 MULCHED SEEDING, R 4,745.000 SYS
42 621-06565 MULCHING MATERIAL 4.000 TON
43 621-06567 WATER 4.000 KGAL
44 621-06574 SODDING 900.000 SYS
45 628-09402 FIELD OFFICE, B 13.000 MOS
46 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 26.000 MOS
47 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 26.000 MOS
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CALL ORDER : 170 CONTRACT ID : R -31525-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 714-11695 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 70.000 LET
51 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 2.000 EACH
52 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 60.000 LFT
53 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 50.000 LET
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 72.000 LFT
59 801-07119 BARRICADE, III-B 96.000 LET
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,000.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 800.000 LET

62 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 220.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -31532-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 3,354.000 cys
15 203-04523 DEWATERING LUMP LUMP
16 203-11547 STREAM SUBSTRATE MATERIAL, LESS THAN 12" 62.000 CYS
17 205-03371 SEDIMENT, REMOVE 125.000 cys
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 112.000 TON
20 205-06937 TEMPORARY SILT FENCE 900.000 LFT
21 205-08594 FILTER SOCK 300.000 LET
22 205-09543 NO 2 STONE 116.000 TON
23 205-09887 SANDBAG 70.000 LFT
24 207-08264 SUBGRADE TREATMENT, TYPE IT 1,057.000 SYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 110.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 254.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 318.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,040.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 151.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 106.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 2,730.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,730.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 1,670.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 1,866.000 SYS
35 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 250.000 LFT
38 603-97461 TEMPORARY FENCE 200.000 LFT
39 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
40 615-06490 RIGHT OF WAY MARKER 11.000 EACH
41 615-06505 MONUMENT, B 3.000 EACH
42 616-02320 GEOTEXTILES 658.000 SYS
43 616-03096 RIVER ROCK 16.000 TON
44 616-03096 RIVER ROCK 6.000 TON
45 616-03096 RIVER ROCK 13.000 TON
46 616-06405 RIPRAP, REVETMENT 355.000 TON
47 616-11349 ROOTWAD REVETMENT 48.000 LFT
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-02770 EROSION CONTROL BLANKET 356.000 SYS
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CALL ORDER  : 180 CONTRACT ID : R -31532-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-03909 SEED MIXTURE, NATIVE 19.000 1LBS
51 621-06545 FERTILIZER 1.000 TON
52 621-06554 SEED MIXTURE, U 10.000 LBS
53 621-06557 SEED MIXTURE, T 186.000 1BS
54 621-06565 MULCHING MATERIAL 4.500 TON
55 621-06567 WATER 36.000 kGAL
56 621-06574 SODDING 53.000 SYS
57 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
58 622-05748 TIMBER 40.000 LET
59 622-91786 SEEDLING 360.000 EACH
60 624-92647 HERBICIDE TREATMENT 1.000 ACRE
61 628-09402 FIELD OFFICE, B 24.000 MOS
62 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 48.000 MOS
65 714-11311 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LET
66 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 96.000 LET
73 801-07119 BARRICADE, III-B 96.000 LET
74 802-03821 SIGN, SHEET, WITH LEGEND 16.000 EACH
75 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 128.000 LET
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,300.000 LET
77 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,504.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -31533-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-94747 POST, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 1,734.000 cys
14 203-51223 EXCAVATION, WATERWAY 108.000 CYS
15 205-06930 SPLASHPAD 2.800 TON
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 TON
17 205-06934 TEMPORARY MULCH 1.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 47.000 TON
19 205-06937 TEMPORARY SILT FENCE 127.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11586 TEMPORARY FILTER STONE 8.700 TON
22 205-11587 TEMPORARY GEOTEXTILE 544,000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 167.000 LBS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 1,398.000 SYS
25 211-02050 B BORROW 88.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 39.000 CYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 100.000 CYS
28 211-09268 STRUCTURAL BACKFILL, TYPE 5 66.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 375.000 TON
30 303-01180 COMPACTED AGGREGATE, NO. 53 474.000 TON
31 306-08042 MILLING, SCARIFICATION 120.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 100.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 212.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 1,316.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,258.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 1,316.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 2,292.000 SYS
38 615-06490 RIGHT OF WAY MARKER 11.000 EACH
39 615-06505 MONUMENT, B 2.000 EACH
40 616-02320 GEOTEXTILES 814.000 SYS
41 616-06405 RIPRAP, REVETMENT 372.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-06559 MULCHED SEEDING, R 2,693.000 SYS
44 621-06567 WATER 1.000 KGAL
45 621-06574 SODDING 268.000 SYS
46  628-09402 FIELD OFFICE, B 11.000 MOS
47 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
48 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
49 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
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CALL ORDER  : 190 CONTRACT ID : R -31533-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
51 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 22.000 MOS
52 714-11186 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 66.000 LET
53 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 40.000 LET
54 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 40.000 LET
55 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 40.000 LFT
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 72.000 LET
62 801-07119 BARRICADE, III-B 72.000 LFT
63 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 13.000 LET
64 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
65 804-06770 DELINEATOR POST 2.000 EACH
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 891.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 816.000 LET
68 808-06726 TRANSVERSE MARKING, PAINT, 12.000 LET
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 200 CONTRACT ID : R -31568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02637 PIPE, ABANDON AND GROUT FILL 450.000 LFT
12 202-02928 CATCH BASIN, REMOVE 2.000 EACH
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-94747 POST, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 83.000 LFT
16 203-02000 EXCAVATION, COMMON 975.000 cys
17 203-51223 EXCAVATION, WATERWAY 94.000 CYS
18 205-03371 SEDIMENT, REMOVE 60.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
20 205-06934 TEMPORARY MULCH 4.000 TON
21 205-06937 TEMPORARY SILT FENCE 390.000 LFT
22 205-09543 NO 2 STONE 165.000 TON
23 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
24 205-11587 TEMPORARY GEOTEXTILE 289.000 SYS
25 205-11591 TEMPORARY SEED MIXTURE 463.000 LBS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 1,407.000 SYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 288.000 CYS
28 211-09265 STRUCTURAL BACKFILL, TYPE 2 150.000 CYS
29 211-09268 STRUCTURAL BACKFILL, TYPE 5 90.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 215.000 TON
31 303-01180 COMPACTED AGGREGATE, NO. 53 538.000 TON
32 306-08042 MILLING, SCARIFICATION 3,762.000 SYS
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 413.000 TON
34 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 235.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 116.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 4,020.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,136.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 4,020.000 LFT
39 406-05521 ASPHALT FOR TACK COAT 5,783.000 SYS
40 601-02241 GUARDRAIL, REMOVE 450.000 LFT
41 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 538.000 LFT
44 615-06490 RIGHT OF WAY MARKER 10.000 EACH
45 615-06505 MONUMENT, B 4.000 EACH
46 616-02320 GEOTEXTILES 110.000 SYS
47 616-06405 RIPRAP, REVETMENT 48.100 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-03787 SEED MIXTURE, D 5.000 LBS
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CALL ORDER : 200 CONTRACT ID : R -31568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06545 FERTILIZER 0.500 TON
51 621-06553 SEED MIXTURE, R 201.000 LBS
52 621-06565 MULCHING MATERIAL 3.100 TON
53 628-09402 FIELD OFFICE, B 9.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
55 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
58 714-11303 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 106.000 LEFT
59 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 50.000 LEFT
60 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 554.000 LET
61 720-45070 INLET, P12A 2.000 EACH
62 720-90455 MANHOLE, B2 4.000 EACH
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
66 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,760.000 LEFT
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,280.000 LEFT
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
71 801-06710 FLASHING ARROW SIGN 120.000 DAY
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 192.000 LET
74 801-07119 BARRICADE, III-B 192.000 LET
75 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 24.000 LFT
76 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
77 808-06716 LINE, REMOVE 1,440.000 LET
78 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 335.000 LET
79 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,340.000 LFT
80 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,340.000 LEFT
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -31848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 232.000 SYS
13 202-91385 INLET, REMOVE 22.000 EACH
14 203-02000 EXCAVATION, COMMON 1,122.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 28.000 EACH
16 205-06937 TEMPORARY SILT FENCE 4,107.000 LEFT
17 207-08264 SUBGRADE TREATMENT, TYPE II 276.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 4,806.000 SYS
19 211-09264 STRUCTURAL BACKFILL, TYPE 1 184.000 CYs
20 304-07494 WIDENING WITH HMA, TYPE C 2,300.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 19,231.000 SYS
22 306-08042 MILLING, SCARIFICATION 3,090.000 SYS
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,041.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 13,415.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 13,415.000 LET
26 402-07452 HMA WEDGE AND LEVEL, TYPE C 36.000 TON
27 406-05520 ASPHALT FOR TACK COAT 10.000 TON
28 604-06070 SIDEWALK, CONCRETE 1,990.100 SYS
29 604-07092 BED COURSE MATERIAL 168.000 TON
30 604-07900 CURB RAMP, CONCRETE, F 61.800 SYS
31 605-02278 CURB, REMOVE 4,699.000 LEFT
32 605-06120 CURB, CONCRETE 38.000 LET
33 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,401.000 LET
34 605-06255 CENTER CURB, D, CONCRETE 761.000 SYS
35 610-07487 HMA FOR APPROACHES, TYPE B 107.000 TON
36 610-09108 PCCP FOR APPROACHES, 9 IN 232.000 SYS
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
38 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,500.000 SYS
39 621-02770 EROSION CONTROL BLANKET 370.000 SYS
40 621-06575 SODDING, NURSERY 2,007.000 SYS
41 628-09402 FIELD OFFICE, B 10.000 MOS
42  628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
46 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,972.000 LEFT
47 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 194.000 LEFT
48 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LET
49 718-52610 AGGREGATE FOR UNDERDRAINS 247.000 CYs
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CALL ORDER : 210 CONTRACT ID : R -31848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,064.000 SYS
51 720-08241 MANHOLE, K15, MODIFIED 2.000 EACH
52 720-08242 MANHOLE, L15, MODIFIED 1.000 EACH
53 720-08659 MANHOLE, C5 1.000 EACH
54 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
55 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
56 720-45130 INLET, E7, MODIFIED 2.000 EACH
57 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
58 720-93409 INLET, B15, MODIFIED 10.000 EACH
59 720-93411 INLET, C15, MODIFIED 9.000 EACH
60 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 37.000 EACH
61 801-02595 CONTROLLER, RESET TIMING 6.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 25,145.000 LEFT
64 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 72.000 LET
67 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 380.000 LEFT
68 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
69 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 36.000 LET
70 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
71 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 90.000 SFT
72 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 66.000 SET
73 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
74 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
75 805-01842 HANDHOLE, SIGNAL, TYPE 1 5.000 EACH
76 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,144.000 LEFT
77 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
78 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
79 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
80 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
81 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 4.000 EACH
82 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
83 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
85 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 5,700.700 LET
86 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 447.900 LET
87 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 543.600 LFT
88 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 392.100 LEFT
89 805-78785 SIGNAL DETECTOR HOUSING 17.000 EACH
90 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,720.300 LEFT
91 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 1.000 EACH
92 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,038.000 LEFT
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,755.000 LEFT
94 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 772.000 LEFT
95 808-06716 LINE, REMOVE 11,970.000 LEFT
96 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
97 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 208.000 LEFT

98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,149.000 LET
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CALL ORDER : 210 CONTRACT ID : R -31848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 169.000 LET
100 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 80.000 LET
101 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 290.000 LFT
102 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 154.000 LET
103 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 31.000 EACH

104 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 36.000 EACH
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CALL ORDER  : 220 CONTRACT ID : R -33226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  202-02279 CURB AND GUTTER, REMOVE 3,595.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 2,765.000 SYS
13 202-91385 INLET, REMOVE 27.000 EACH
14 202-93047 MANHOLE, REMOVE 10.000 EACH
15 202-93047 MANHOLE, REMOVE 7.000 EACH
16 202-96133 PIPE, REMOVE 1,028.000 LFT
17 202-96133 PIPE, REMOVE 2,390.000 LET
18 202-96133 PIPE, REMOVE 3,240.000 LFT
19 203-02000 EXCAVATION, COMMON 3,210.000 cys
20 203-02070 BORROW 95.000 cyYs
21 205-06933 TEMPORARY INLET PROTECTION 53.000 EACH
22 205-06937 TEMPORARY SILT FENCE 444.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 207-08264 SUBGRADE TREATMENT, TYPE II 155.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 10,297.000 SYS
26 211-09264 STRUCTURAL BACKFILL, TYPE 1 820.000 cys
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,202.000 TON
28 304-07490 HMA PATCHING, TYPE B 41.000 TON
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 422.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 703.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,124.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 4,193.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,193.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 4,193.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 4.000 TON
36 502-06627 PCCP, 6 IN 176.000 SYS
37 502-06999 PCCP, 8 IN 565.000 SYS
38 604-06070 SIDEWALK, CONCRETE 4,486.000 SYS
39 604-07894 CURB RAMP, CONCRETE, A 731.000 SYS
40 605-06125 CURB, CONCRETE, MODIFIED 716.000 LFT
41 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,144.000 LET
42 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 1,799.000 LFT
43 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 36.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 1,172.000 TON
45 610-09108 PCCP FOR APPROACHES, 9 IN 155.000 SYS
46 614-06480 HEADER, CEMENT CONCRETE, C 1,745.000 LFT
47 616-02320 GEOTEXTILES 347.000 SYS
48 618-03812 BENCH 24.000 EACH
49 618-04181 BICYCLE RACK 14.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -33226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 618-11826 TREE GUARD 61.000 EACH
51 621-06567 WATER 1.000 kGAL
52 621-06570 TOPSOIL 189.000 CYS
53 621-06575 SODDING, NURSERY 66.000 SYS
54 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
55 621-98038 MULCH, HARDWOOD SHREDDED BARK 18.000 CYs
56 622-04648 TREE GRATE 61.000 EACH
57 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 61.000 EACH
58 628-09403 FIELD OFFICE, C 9.000 MOS
59 715-02531 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN 7.000 EACH
60 715-02532 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN 15.000 EACH
61 715-02874 CURB STOP AND BOX 56.000 EACH
62 715-04750 CORPORATION STOP 56.000 EACH
63 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 80.000 LEFT
64 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,945.000 LEFT
65 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 94.000 LET
66 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 64.000 LFT
67 715-05409 PIPE SANITARY SEWER 10 IN 140.000 LEFT
68 715-05411 PIPE SANITARY SEWER 12 IN 360.000 LEFT
69 715-05412 PIPE SANITARY SEWER 15 IN 45.000 LET
70 715-05413 PIPE SANITARY SEWER 18 IN 40.000 LET
71 715-05419 PIPE SANITARY SEWER 36 IN 1,780.000 LEFT
72 715-05711 PIPE SANITARY SEWER 6 IN 1,425.000 LFT
73  715-07794 WATER MAIN CONNECTIONS 9.000 EACH
74 715-07806 PIPE STEEL CASING 17.000 LET
75 715-09064 VIDEO INSPECTION FOR PIPE 2,075.000 LFT
76 715-09843 BYPASS PUMPING LUMP LUMP
77 715-11571 WATER MAIN, DUCTILE IRON 8 IN 2,215.000 LET
78 715-90573 VALVE WITH BOX, RESTRAINED GATE, DUCTILE 1.000 EACH
79 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 125.000 LEFT
80 715-97873 WATER SERVICE LINE, 1 IN 56.000 EACH
81 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 25.000 LET
82 719-93923 DUCTILE IRON FITTINGS 7,613.000 LBS
83 720-03988 MANHOLE, J4, DROP 5.000 EACH
84 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
85 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
86 720-45410 MANHOLE, C4 5.000 EACH
87 720-45410 MANHOLE, C4 11.000 EACH
88 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
89 720-95422 MANHOLE, J4 7.000 EACH
90 720-95422 MANHOLE, J4 1.000 EACH
91 720-96422 INLET, A, MODIFIED 28.000 EACH
92 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
93 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 6.000 EACH
94 720-98363 CATCH BASIN, MODIFIED 25.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
96 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH

98 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,805.000 LFT
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CALL ORDER  : 220 CONTRACT ID : R -33226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,157.000 LET
100 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 156.000 LET
101 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
105 801-06710 FLASHING ARROW SIGN 150.000 DAY
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, III-A 480.000 LET
108 801-07119 BARRICADE, III-B 120.000 LFT
109 802-03126 SIGN, OVERHEAD, RELOCATE 1.000 EACH
110 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 375.000 LET
111 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 3.000 SFT
112 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 173.000 SFT
113 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 16.000 SFT
114 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 63.000 SFT
115 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 16.000 SFT
116 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
117 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
118 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 4,895.000 LET
119 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
120 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
121 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 2.000 EACH
122 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
123 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 24.000 EACH
124 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
125 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
126 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 4.000 EACH
127 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
128 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
129 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
130 805-78445 SIGNAL SERVICE 1.000 EACH
131 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 96.000 LET
132 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,663.000 LET
133 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 412.000 LET
134 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 709.000 LET
135 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
136 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
137 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN 1,802.000 LET
138 807-02191 HANDHOLE, LIGHTING 3.000 EACH
139 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 53.000 EACH
140 807-02783 LUMINAIRE, MAST ARM, 15 FT 2.000 EACH
141 807-03950 LUMINAIRE, ORNAMENTAL 53.000 EACH
142 807-03950 LUMINAIRE, ORNAMENTAL 2.000 EACH
143 807-03951 LIGHT POLE, ORNAMENTAL 53.000 EACH
144 807-04671 OUTLET BOX, ELECTRICAL, WEATHERPROOF 61.000 EACH
145 807-04988 BOX 1.000 EACH
146 807-86810 SERVICE POINT, II 1.000 EACH

147 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,698.000 LET
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CALL ORDER : 220 CONTRACT ID : R -33226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 807-86910 CONNECTOR KIT, UNFUSED 55.000 EACH
149 807-86915 CONNECTOR KIT, FUSED 55.000 EACH
150 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 150.000 EACH
151 807-86930 INSULATION LINK, NON-WATERPROOFED 150.000 EACH
152 807-86935 INSULATION LINK, WATERPROOFED 28.000 EACH
153 807-87556 WIRE, TW/THW, NO 10 COPPER STRANDED 5,976.000 LET
154 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 4,285.000 LET
155 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 240.000 LET
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,750.000 LFT
157 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 316.000 LFT

158 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -33646-B

SECTION NO. 0001 ADDED TRAVEL LANES

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 50,000.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 225.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 110.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 6,759.000 LFT
15 202-02928 CATCH BASIN, REMOVE 17.000 EACH
16 202-04791 PARKING BARRIER, REMOVE 36.000 EACH
17 202-52710 SIDEWALK, CONCRETE, REMOVE 579.000 SYS
18 202-74035 SIGN, REMOVE 1.000 EACH
19 202-91385 INLET, REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 2,086.000 LET
21 203-02000 EXCAVATION, COMMON 44,374.000 cys
22 203-02070 BORROW 5,888.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 137.000 EACH
24 205-06934 TEMPORARY MULCH 10.000 TON
25 205-06937 TEMPORARY SILT FENCE 22,700.000 LET
26 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 20.000 LFT
27 207-08204 SUBGRADE TREATMENT, TYPE IT 1,903.000 SYS
28 207-08266 SUBGRADE TREATMENT, TYPE III 5,200.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 45,200.000 SYS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 19,370.000 SYS
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 13,000.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,494.000 TON
33 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
34 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 335.000 TON
35 304-07489 HMA PATCHING, TYPE A 85.000 TON
36 306-08038 MILLING, ASPHALT, 4 IN 9,246.000 SYS
37 306-08043 MILLING, TRANSITION 796.000 SYS
38 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 600.000 TON
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 10,000.000 TON
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 10,350.000 TON
41 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 10,750.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 37,462.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 37,275.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 37,462.000 LFT
45 402-10083 HMA FOR TEMPORARY PAVEMENT, A 5,300.000 TON
46  406-05520 ASPHALT FOR TACK COAT 101.000 TON
47 601-02241 GUARDRAIL, REMOVE 275.000 LFT
48 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 860.000 LFT
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SECTION NO. 0001 ADDED TRAVEL LANES

50 603-01932 FENCE, CHAIN LINK, 96 IN 151.000 LET
51 603-02009 FENCE GATE, CHAIN LINK, 96 IN X 20 FT 1.000 EACH
52 603-03829 FENCE, 90.000 LET
53 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN 50.000 LEFT
54 604-06070 SIDEWALK, CONCRETE 1,750.000 SYS
55 604-06070 SIDEWALK, CONCRETE 190.000 SYS
56 604-07092 BED COURSE MATERIAL 50.000 TON
57 604-07823 STAMPED CONCRETE SIDEWALK 190.000 SYS
58 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
59 604-07896 CURB RAMP, CONCRETE, B 33.000 SYS
60 604-07902 CURB RAMP, CONCRETE, H 40.000 SYS
61 605-06120 CURB, CONCRETE 545.000 LEFT
62 605-06140 CURB AND GUTTER, CONCRETE 20,500.000 LEFT
63 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 509.000 LFT
64 605-06215 CENTER CURB, D, CONCRETE 207.000 LFT
65 610-08446 PCCP FOR APPROACHES, 6 IN 19.000 SYS
66 610-09108 PCCP FOR APPROACHES, 9 IN 1,091.000 SYS
67 615-97768 PARKING BARRIER, RESET 36.000 EACH
68 616-05688 RIPRAP, CLASS 1 24.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
70 621-02770 EROSION CONTROL BLANKET 30,500.000 SYS
71  621-06557 SEED MIXTURE, T 2,000.000 LBS
72  621-06560 MULCHED SEEDING, U 30,500.000 SYS
73  621-06570 TOPSOIL 3,500.000 CYS
74 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 122.000 EACH
75 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 33.000 EACH
76 628-09402 FIELD OFFICE, B 27.000 MOS
77 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 14,311.000 LET
78 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 31.000 LET
79 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 48.000 LFT
80 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 5,652.000 LFT
81 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 2,541.000 LET
82 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 2,320.000 LET
83 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 1,872.000 LET
84 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,150.000 LFT
85 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 448.000 LET
86 715-46000 PIPE END SECTION, DIA 12" 6.000 EACH
87 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
88 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
89 715-46015 PIPE END SECTION, DIA 21" 2.000 EACH
90 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
91 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
92 718-52610 AGGREGATE FOR UNDERDRAINS 1,770.000 CYs
93 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,054.000 SYS
94 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
95 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
96 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 15.000 EACH
97 720-45005 INLET, A2 3.000 EACH

98 720-45115 INLET, A8, MODIFIED 4.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -33646-B

SECTION NO. 0001 ADDED TRAVEL LANES

99 720-45205 CATCH BASIN, A2 27.000 EACH
100 720-45235 CATCH BASIN, E7 7.000 EACH
101 720-45315 CATCH BASIN, A8, MODIFIED 49.000 EACH
102 720-45410 MANHOLE, C4 64.000 EACH
103 720-90984 MANHOLE, C2 10.000 EACH
104 720-96275 MANHOLE, A2 1.000 EACH
105 720-98555 INLET, C15 22.000 EACH
106 732-11770 AGGREGATE FOR DRAINAGE FILL 100.000 CYS
107 732-11810 MODULAR BLOCK WALL 2,538.000 SET
108 732-11811 MODULAR BLOCK WALL ERECTION 2,538.000 SFT
109 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
110 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 1.000 EACH
111 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 137.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 57.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07118 BARRICADE, III-A 200.000 LEFT
117 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
118 801-94295 SIGNAL HEAD, RELOCATE 32.000 EACH
119 802-03821 SIGN, SHEET, WITH LEGEND 65.000 EACH
120 802-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 40.000 EACH
121 802-76055 SIGN POST, A 657.000 LFT
122 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
123 805-01842 HANDHOLE, SIGNAL, TYPE 1 19.000 EACH
124 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,561.000 LEFT
125 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 6.000 EACH
126 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN 858.000 LET
127 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
128 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 6.000 EACH
129 805-08487 BACKPLATE, SIGNAL 28.000 EACH
130 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 28.000 EACH
131 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
132 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
133 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 8.000 EACH
134 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 3.000 EACH
135 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 8.000 EACH
136 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
137 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 18.000 EACH
138 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 10.000 EACH
139 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 6.000 EACH
140 805-78412 SIGNAL POLE, PEDESTAL, O9FT 6.000 EACH
141 805-78445 SIGNAL SERVICE 3.000 EACH
142 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 613.000 LEFT
143 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 11,277.000 LEFT
144 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 3,636.000 LEFT
145 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 6,325.000 LEFT
146 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,953.000 LET

147 805-78785 SIGNAL DETECTOR HOUSING 22.000 EACH
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148 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,706.000 LET
149 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
150 807-01603 SERVICE POINT, TYPE II 5.000 EACH
151 807-03594 RELOCATE EXISTING LIGHT 1.000 EACH
152 807-03934 LIGHT STRUCTURE, REMOVE 1.000 EACH
153 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 3,864.000 LET
154 807-11848 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 24" DIA X 96" 29.000 EACH
155 807-11874 LIGHT POLE, 20 FT E.M.H., 10 FT MAST ARM, BREAKAWAY BASE 1.000 EACH
156 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 27.000 EACH
157 807-85756 LIGHT POLE, 40 FT E.M.H., 12.0 FT MAST ARM, BREAKAWAY BASE 1.000 EACH
158 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 29.000 EACH
159 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 3,074.000 LET
160 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
161 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
162 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 47.000 EACH
163 807-86930 INSULATION LINK, NON-WATERPROOFED 73.000 EACH
164 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 50.000 EACH
165 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 4,165.000 LET
166 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,550.000 LET
167 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 42,000.000 LET
168 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 41,400.000 LET
169 808-06716 LINE, REMOVE 1,735.000 LET
170 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 26.000 EACH
171 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 26.000 EACH
172 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
173 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN 200.000 LET
174 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 2,100.000 LET
175 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 650.000 LET
176 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 1,650.000 LET
177 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 36,400.000 LET
178 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 851.000 LET
179 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 950.000 LET
180 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH

181 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-74035 SIGN, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 3,810.000 cys
14 203-02070 BORROW 405.000 cys
15 205-03371 SEDIMENT, REMOVE 4.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 48.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
18 205-06937 TEMPORARY SILT FENCE 880.000 LFT
19 205-11586 TEMPORARY FILTER STONE 10.000 TON
20 205-11587 TEMPORARY GEOTEXTILE 310.000 SYS
21 206-93520 TEMPORARY SHEET PILING 990.000 SET
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 36.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 8,301.000 SYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,815.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 10.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,035.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 534.000 TON
28 304-07494 WIDENING WITH HMA, TYPE C 258.000 TON
29  306-08043 MILLING, TRANSITION 1,176.000 SYS
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 321.000 TON
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 410.000 TON
32 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 586.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 3,491.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,976.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 3,491.000 LFT
36 402-07451 HMA WEDGE AND LEVEL, TYPE B 15.000 TON
37 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,126.000 TON
38 406-05521 ASPHALT FOR TACK COAT 13,549.000 SYS
39 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
40 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
41 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 213.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 17.000 TON
45 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
46 615-06510 MONUMENT, C 2.000 EACH
47 616-02320 GEOTEXTILES 529.000 SYS
48 616-06405 RIPRAP, REVETMENT 570.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
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CALL ORDER  : 240 CONTRACT ID : R -33833-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06545 FERTILIZER 1.000 TON
51 621-06554 SEED MIXTURE, U 117.000 1LBS
52 621-06557 SEED MIXTURE, T 117.000 LBS
53 621-06565 MULCHING MATERIAL 4.000 TON
54 621-06574 SODDING 1,145.000 SYS
55 628-09402 FIELD OFFICE, B 12.000 MOS
56 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
57 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
58 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
60 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
61 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 658.000 LET
62 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
63 720-45005 INLET, A2 2.000 EACH
64 720-45070 INLET, P12A 2.000 EACH
65 723-11203 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 140.000 LET
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 20,033.000 LET
68 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
69 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
73 801-07119 BARRICADE, III-B 24.000 LET
74 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 450.000 LET
75 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 890.000 LET
76 801-52818 TEMPORARY CROSSOVER, A 2.000 EACH
77 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 29.000 LET
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 10.000 SFT
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
80 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
81 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 633.000 LET
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,211.000 LET
83 808-06716 LINE, REMOVE 3,668.000 LFT
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,831.000 LET
85 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
86 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -33927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 95.000 LFT
13 203-04523 DEWATERING LUMP LUMP
14 205-03371 SEDIMENT, REMOVE 5.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
16 205-06937 TEMPORARY SILT FENCE 260.000 LFT
17 205-11586 TEMPORARY FILTER STONE 5.000 TON
18 205-11591 TEMPORARY SEED MIXTURE 8.000 LBS
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 350.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 125.000 TON
21 303-01180 COMPACTED AGGREGATE, NO. 53 35.000 TON
22 306-08042 MILLING, SCARIFICATION 500.000 SYS
23 306-08043 MILLING, TRANSITION 440.000 SYS
24 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 55.000 TON
25 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 25.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 250.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 50.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 300.000 LFT
29 406-05521 ASPHALT FOR TACK COAT 740.000 SYS
30 616-02320 GEOTEXTILES 180.000 SYs
31 616-05688 RIPRAP, CLASS 1 48.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
33 621-02770 EROSION CONTROL BLANKET 2,310.000 SYS
34 621-03787 SEED MIXTURE, D 0.500 LBS
35 621-06553 SEED MIXTURE, R 4.000 LBS
36 628-09402 FIELD OFFICE, B 4.000 MOS
37 714-11196 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 70.000 LFT
38 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 35.000 LFT
39 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 60.000 LFT
40 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,150.000 LFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 48.000 LFT
47 801-07119 BARRICADE, III-B 48.000 LFT
48 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
49 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 70.000 LET
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CALL ORDER : 250 CONTRACT ID : R -33927-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 500.000 LFT

51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 125.000 LFT
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CALL ORDER : 260 CONTRACT ID : R =-34245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 213.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 710.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 310.000 SYS
13 202-91385 INLET, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 185.000 cyYs
15 205-06933 TEMPORARY INLET PROTECTION 12.000 EACH
16 205-06934 TEMPORARY MULCH 1.000 TON
17 205-06937 TEMPORARY SILT FENCE 350.000 LFT
18 205-11591 TEMPORARY SEED MIXTURE 15.000 LBS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 436.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 2.000 CYS
21 304-07789 WIDENING WITH HMA, TYPE D 276.000 TON
22 306-08036 MILLING, ASPHALT, 2 IN 4,206.000 SYS
23 306-08039 MILLING, ASPHALT REMOVAL 55.000 SYS
24 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 507.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,987.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 1,987.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 2.000 TON
28 604-06070 SIDEWALK, CONCRETE 264.000 SYS
29  604-07903 CURB RAMP, CONCRETE, K 78.000 SYS
30 604-07904 CURB RAMP, CONCRETE, L 9.000 SYs
31 605-06120 CURB, CONCRETE 204.000 LFT
32 605-06140 CURB AND GUTTER, CONCRETE 690.000 LFT
33 606-07484 MILLED HMA CORRUGATIONS 397.000 LFT
34 621-06574 SODDING 200.000 SYs
35 628-09402 FIELD OFFICE, B 5.000 MOS
36 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 20.000 LFT
37 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 4.000 LFT
38 718-52610 AGGREGATE FOR UNDERDRAINS 2.000 CYS
39 718-99153 GEOTEXTILES FOR UNDERDRAIN 22.000 SYS
40 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
41 720-98174 INLET, B15 2.000 EACH
42 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 90.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07118 BARRICADE, III-A 64.000 LET
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CALL ORDER  : 260 CONTRACT ID : R -34245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 801-07119 BARRICADE, III-B 48.000 LFT
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 148.000 LET
52 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 88.000 LET
53 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 4.000 EACH
54 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 31.000 EACH
55 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 2.000 SFT
56 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 132.000 SFT
57 808-03439 TRANSVERSE MARKING THERMOPLASTIC 222.000 LET
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 56.000 LET
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 401.000 LET
60 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,016.000 LET
61 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 96.000 LET
62 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 94.000 LET
63 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 108.000 LET
64 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 865.000 LET
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,371.000 LET
66 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 230.000 LET
67 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 86.000 LET
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -34272-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-08594 FILTER SOCK 30.000 LEFT
10 616-02320 GEOTEXTILES 22.000 SYS
11 616-05688 RIPRAP, CLASS 1 23.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
13 621-06559 MULCHED SEEDING, R 10.000 SYS
14 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
15 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 3.000 MOS
20 725-08296 PIPE LINER, CURED-IN-PLACE, 48 IN 170.000 LEFT
21 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
23 801-06710 FLASHING ARROW SIGN 60.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 280 CONTRACT ID : R -34429-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 207-09935 SUBGRADE TREATMENT, TYPE IC 1,600.000 SYS
12 304-07491 HMA PATCHING, TYPE C 530.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 80,000.000 SYS
14 306-08432 MILLING, APPROACH 4,300.000 SYS
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,950.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 32,000.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 32,000.000 LET
18 406-05520 ASPHALT FOR TACK COAT 21.000 TON
19 606-07484 MILLED HMA CORRUGATIONS 30,620.000 LET
20 610-07488 HMA FOR APPROACHES, TYPE C 370.000 TON
21  628-09402 FIELD OFFICE, B 5.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,200.000 LET
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,200.000 LET
25 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 63,900.000 LET
28 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
29 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 6,930.000 LET
30 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,530.000 LET
31 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 110.000 LET
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CALL ORDER : 290 CONTRACT ID : R -34667-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 38.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 13.800 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 20.000 EACH
13 302-06464 SUBBASE FOR PCCP 16.000 CYs
14 304-07491 HMA PATCHING, TYPE C 115.000 TON
15 304-07491 HMA PATCHING, TYPE C 291.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 20,927.000 SYS
17 306-08432 MILLING, APPROACH 2,452.000 SYS
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,727.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 19,752.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 19,752.000 LET
21 406-05520 ASPHALT FOR TACK COAT 6.500 TON
22 503-03489 RETROFITTED TIE BARS 105.000 EACH
23 503-05240 D-1 CONTRACTION JOINT 48.000 LET
24 506-06333 PCCP PATCHING, FULL DEPTH 246.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 4.900 SYS
26  604-07903 CURB RAMP, CONCRETE, K 8.900 SYS
27 610-07488 HMA FOR APPROACHES, TYPE C 202.000 TON
28 628-09402 FIELD OFFICE, B 4.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 814.000 LET
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 814.000 LET
37 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
38 801-06710 FLASHING ARROW SIGN 50.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,580.000 LET
42 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,970.000 LET
44 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN 418.000 LET
45 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,140.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,125.000 LET
47 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,841.000 LET
48 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
49 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 140.000 LET
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CALL ORDER : 290 CONTRACT ID : R -34667-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 60.000 LFT
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,288.000 LET
52 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 771.000 LEFT
53 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
54 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 418.000 LET
55 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 170.000 LET
56 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH
57 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 275.000 EACH
59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 267.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -34703-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, ADDED BIKE LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,640.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 944.000 SYS
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 5,106.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 189.000 SYS
16 205-06933 TEMPORARY INLET PROTECTION 42.000 EACH
17 205-06937 TEMPORARY SILT FENCE 165.000 LET
18 205-09543 NO 2 STONE 100.000 TON
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,753.000 SYs
20 207-09935 SUBGRADE TREATMENT, TYPE IC 2,147.000 SYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 716.000 TON
22 305-07464 PCC BASE PATCHING, 9 IN 1,909.000 SYS
23 305-07472 WIDENING WITH PCC BASE, 9 IN 743.000 SYS
24 306-08043 MILLING, TRANSITION 4,818.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,302.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 5,504.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 17,435.000 LET
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 17,435.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 17,435.000 LET
30 406-05520 ASPHALT FOR TACK COAT 20.000 TON
31 503-03489 RETROFITTED TIE BARS 4,606.000 EACH
32 503-05240 D-1 CONTRACTION JOINT 1,043.000 LET
33 604-06070 SIDEWALK, CONCRETE 147.000 SYS
34  604-07900 CURB RAMP, CONCRETE, F 82.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 30.000 SYS
36  605-06090 CURB, INTEGRAL, CONCRETE 5,091.000 LET
37  605-06250 CENTER CURB, C, CONCRETE 588.000 SYS
38 610-07486 HMA FOR APPROACHES, TYPE A 162.000 TON
39 610-09108 PCCP FOR APPROACHES, 9 IN 2,640.000 SYS
40 615-06500 MONUMENT, A 13.000 EACH
41 616-02320 GEOTEXTILES 235.000 SYS
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43  621-06557 SEED MIXTURE, T 100.000 LBS
44 621-06565 MULCHING MATERIAL 2.000 TON
45 621-06567 WATER 14.000 kGAL
46 621-06574 SODDING 3,402.000 SYS
47  628-09402 FIELD OFFICE, B 6.000 MOS
48 720-44000 CASTING, ADJUST TO GRADE 56.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER  : 300 CONTRACT ID : R -34703-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, ADDED BIKE LANES
50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 9,800.000 LET
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,000.000 LET
52 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
54 801-06710 FLASHING ARROW SIGN 200.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07119 BARRICADE, III-B 240.000 LET
57 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 232.000 LET
58 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
59 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 173.000 SFT
60 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 74.000 SFT
61 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
62 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
63 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 150.000 LET
64 805-11887 THERMAL DETECTION CAMERA 1.000 EACH
65 805-11888 THERMAL DETECTION SYSTEM LUMP LUMP
66 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
67 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 6.000 EACH
68 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
69 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,458.000 LET
70 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 54.000 LET
71 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 152.000 LET
72 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 298.000 LET
73  805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 273.000 LET
74 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,626.000 LET
75 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
76 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,714.000 LET
77 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 1.000 EACH
78 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 8.000 EACH
79 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 30.000 EACH
80 808-06609 PAVEMENT MESSAGE MARKING, 3.000 EACH
81 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 4,734.000 LET
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,761.000 LET
83 808-06716 LINE, REMOVE 19,000.000 LFT
84 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
85 808-09968 PAVEMENT MARKING 7,760.000 SFT
86 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 448.000 LET
87 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 23.000 LET
88 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 415.000 LET
89 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 7,121.000 LET
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,138.000 LET
91 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 383.000 LET
92 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 43.000 EACH
93 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 129.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -34719-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-93741 GUARDRAIL END TREATMENT, REMOVE 10.000 EACH
9 207-09935 SUBGRADE TREATMENT, TYPE IC 4,350.000 SYS
10 303-07449 COMPACTED AGGREGATE, NO. 73 1,400.000 TON
11 304-07490 HMA PATCHING, TYPE B 1,450.000 TON
12 306-08042 MILLING, SCARIFICATION 71,500.000 SYS
13 306-11895 HEATER SCARIFICATION, WARRANTED 112,500.000 SYS
14 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
15 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 3.000 EACH
16 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
17 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 225.000 LET
18 628-09402 FIELD OFFICE, B 6.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,930.000 LET
21 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 18,600.000 LET
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 150,500.000 LET
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 19,100.000 LET
26 808-06726 TRANSVERSE MARKING, PAINT, 44.000 LET
27 808-75140 PAVEMENT MESSAGE MARKING, PAINT, (R X R) 2.000 EACH
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CALL ORDER  : 320 CONTRACT ID R -34858-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 413.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 3,067.000 TON
12 304-07783 HMA PATCHING, TYPE D 5,018.000 TON
13 305-09888 RELIEF JOINT 764.000 LET
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 695,264.000 SYS
15 306-08043 MILLING, TRANSITION 7,600.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-10258 JOINT ADHESIVE, SURFACE 619,260.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 619,260.000 LET
19 404-11867 SEAL COAT, 3P 205,176.000 SYS
20 406-05520 ASPHALT FOR TACK COAT 174.000 TON
21 410-11846 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 76,480.000 TON
22 412-09355 FOG SEAL 205,176.000 SYS
23 503-05240 D-1 CONTRACTION JOINT 180.000 LET
24 506-06333 PCCP PATCHING, FULL DEPTH 1,240.000 SYS
25 606-07484 MILLED HMA CORRUGATIONS 403,775.000 LET
26 628-09402 FIELD OFFICE, B 9.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
28 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 265,173.000 LET
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 364,226.000 LET
35 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
36 801-06710 FLASHING ARROW SIGN 180.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
39 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 49,838.000 LET
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 199,108.000 LET
41 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 14,374.000 LET
42 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 1,951.000 LET
43  808-06716 LINE, REMOVE 451,963.000 LET
44 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 545.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 300.000 LET
47 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 581.000 LET
48 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 2,612.000 LET
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 199,353.000 LET
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CALL ORDER : 320 CONTRACT ID : R -34858-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,723.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,723.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -35189-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02271 HEADWALL, REMOVE 2.000 EACH
12 202-02279 CURB AND GUTTER, REMOVE 750.000 LFT
13 202-02637 PIPE, ABANDON AND GROUT FILL 3.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 450.000 SYS
15 202-91385 INLET, REMOVE 7.000 EACH
16 202-93615 CONCRETE, REMOVE 930.000 SYS
17 202-96133 PIPE, REMOVE 900.000 LET
18 203-02000 EXCAVATION, COMMON 4,270.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 58.000 EACH
20 205-06937 TEMPORARY SILT FENCE 1,011.000 LFT
21 207-08264 SUBGRADE TREATMENT, TYPE IT 1,400.000 SYS
22 207-09934 SUBGRADE TREATMENT, TYPE IB 10,720.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,910.000 CYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 340.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,350.000 TON
26 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 240.000 TON
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 600.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,390.000 TON
30 406-05520 ASPHALT FOR TACK COAT 7.000 TON
31 604-06070 SIDEWALK, CONCRETE 1,030.000 SYs
32 604-07900 CURB RAMP, CONCRETE, F 110.000 SYS
33 604-07900 CURB RAMP, CONCRETE, F 100.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 20.000 SYS
35 605-06140 CURB AND GUTTER, CONCRETE 4,190.000 LFT
36 605-97937 CURB AND GUTTER, ROLL CURB 110.000 LFT
37 610-07487 HMA FOR APPROACHES, TYPE B 190.000 TON
38 610-08446 PCCP FOR APPROACHES, 6 IN 1,280.000 SYS
39 610-09108 PCCP FOR APPROACHES, 9 IN 110.000 SYS
40 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
41 611-06498 MAILBOX ASSEMBLY, DOUBLE 9.000 EACH
42 615-06505 MONUMENT, B 6.000 EACH
43 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
44 616-02320 GEOTEXTILES 50.000 SYS
45 616-06451 RIPRAP, UNIFORM 30.000 TON
46 621-06560 MULCHED SEEDING, U 1,020.000 SYS
47 621-06575 SODDING, NURSERY 6,600.000 SYS
48 621-07643 TREE PROTECTION 7.000 EACH
49 628-09402 FIELD OFFICE, B 9.000 MOS
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CALL ORDER : 330 CONTRACT ID : R -35189-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,240.000 LFT
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,400.000 LFT
52 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 950.000 LET
53 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 320.000 LEFT
54 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 160.000 LFT
55 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 570.000 LFT
56 715-05155 PIPE, TYPE 2 CIRCULAR 27 IN 70.000 LET
57 715-0515¢6 PIPE, TYPE 2 CIRCULAR 30 IN 540.000 LFT
58 715-05422 PIPE, SLOTTED DRAIN, 12 IN 90.000 LEFT
59 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 30.000 TON
60 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
61 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 330.000 LEFT
62 718-52610 AGGREGATE FOR UNDERDRAINS 310.000 CYs
63 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,610.000 SYS
64 720-01092 MANHOLE, J15, MODIFIED 6.000 EACH
65 720-03757 MANHOLE, C15 12.000 EACH
66 720-08659 MANHOLE, C5 1.000 EACH
67 720-09079 INLET, HA5, MODIFIED 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
69 720-45005 INLET, A2 4.000 EACH
70 720-45030 INLET, E7 7.000 EACH
71  720-45410 MANHOLE, C4 4.000 EACH
72 720-90984 MANHOLE, C2 1.000 EACH
73 720-95422 MANHOLE, J4 1.000 EACH
74 720-98174 INLET, B15 14.000 EACH
75 720-98555 INLET, C15 12.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
77 801-03291 CONSTRUCTION SIGN, D 16.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 125.000 LET
83 801-07119 BARRICADE, III-B 100.000 LEFT
84 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 470.000 LET
85 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 150.000 SET
86 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 30.000 SET
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 470.000 LET
88 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 210.000 LET
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,660.000 LET
90 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 140.000 LEFT
91 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 360.000 LEFT

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 76.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -35232-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 98.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 2,358.000 LET
13 202-52710 SIDEWALK, CONCRETE, REMOVE 2,215.000 SYS
14 202-91385 INLET, REMOVE 12.000 EACH
15 202-93047 MANHOLE, REMOVE 1.000 EACH
16 202-96133 PIPE, REMOVE 50.000 LET
17 203-02000 EXCAVATION, COMMON 432.000 cyYs
18 203-02020 EXCAVATION, UNCLASSIFIED 50.000 CYS
19 205-03371 SEDIMENT, REMOVE 9.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 18.000 EACH
21 205-06937 TEMPORARY SILT FENCE 500.000 LFT
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 480.000 SYS
23 211-02050 B BORROW 50.000 cys
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 139.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 54.000 TON
26 306-08042 MILLING, SCARIFICATION 5,006.000 SYS
27 306-08043 MILLING, TRANSITION 246.000 SYS
28 306-08432 MILLING, APPROACH 893.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 521.000 TON
30 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 160.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 3,004.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 3,004.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 2.300 TON
34 604-01268 HAND RAIL, ALUMINUM 122.000 LFT
35 604-06070 SIDEWALK, CONCRETE 2,078.000 SYs
36 604-07894 CURB RAMP, CONCRETE, A 144.000 SYS
37  604-07900 CURB RAMP, CONCRETE, F 121.000 SYS
38 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
39 605-06120 CURB, CONCRETE 385.000 LET
40 605-06125 CURB, CONCRETE, MODIFIED 2,848.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 27.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN 136.000 SYS
43 610-09108 PCCP FOR APPROACHES, 9 IN 126.000 SYS
44  615-06505 MONUMENT, B 2.000 EACH
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 12.000 MOS



CALL ORDER
ITEM NO.
SECTION NO. 0001
50 715-05146
51 715-05147
52 715-05148
53 715-05149
54 715-08305
55 715-09064
56 720-44000
57 720-45075
58 720-45410
59 720-91051
60 720-98174
61 801-03290
62 801-06203
63 801-06640
64 801-06645
65 801-06775
66 801-07118
67 802-05701
68 802-07059
69 802-09838
70 808-06703
71 808-75245
72 808-75297
73 808-75300

SCHEDULE OF PAY ITEMS

BIKE AND PEDESTRIAN FACILITIES

2 CIRCULAR
2 CIRCULAR
PIPE, TYPE 2 CIRCULAR 10 IN

PIPE, TYPE 2 CIRCULAR 12 IN

HMA FOR STRUCTURE INSTALLATION, TYPE B
VIDEO INSPECTION FOR PIPE
CASTING, ADJUST TO GRADE
INLET, R13

MANHOLE, C4

INLET, A

INLET, B15

CONSTRUCTION SIGN, C
TEMPORARY PAVEMENT MARKING, 4
CONSTRUCTION SIGN, A
CONSTRUCTION SIGN, B
MAINTAINING TRAFFIC

6 IN
8 IN

PIPE,
PIPE,

TYPE
TYPE

IN

BARRICADE, III-A

SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BAS
SIGN, SHEET, AND SUPPORTS, REMOVE

SIGN, SHEET, WITH LEGEND 0.080"

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

TRANSVERSE MARKING, THERMOPLASTIC,
TRANSVERSE MARKING, THERMOPLASTIC,

PAGE 45

CONTRACT ID R -35232-A

QUANTITY UNITS
4.000 LFT
107.000 LET
45.000 LFT
283.000 LFT
86.000 TON
439.000 LET
6.000 EACH

6.000 EACH

9.000 EACH

1.000 EACH
10.000 EACH
2.000 EACH
3,000.000 LFT
12.000 EACH
4.000 EACH

LUMP LUMP
50.000 LFT
E 300.000 LFT
24.000 EACH
139.000 SET
124.000 LFT
2,457.000 LFT
343.000 LFT
1,405.000 LFT
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CALL ORDER : 360 CONTRACT ID : R -35698-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 252.000 CYs
11 203-02070 BORROW 1,546.000 CYS
12 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
13 205-06934 TEMPORARY MULCH 0.850 TON
14 205-06937 TEMPORARY SILT FENCE 2,489.000 LEFT
15 207-08264 SUBGRADE TREATMENT, TYPE II 19.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE III 2,816.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 938.000 TON
18 406-05521 ASPHALT FOR TACK COAT 2,816.000 SYS
19 603-03692 FENCE, WOOD, 80.000 LEFT
20 604-05528 HMA FOR SIDEWALK 510.000 TON
21 604-06070 SIDEWALK, CONCRETE 222.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 30.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 31.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 40.000 SYS
25 604-07903 CURB RAMP, CONCRETE, K 6.000 SYS
26 605-06120 CURB, CONCRETE 364.000 LFT
27 610-08446 PCCP FOR APPROACHES, 6 IN 19.000 SYS
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
29 621-06560 MULCHED SEEDING, U 2,399.000 SYS
30 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
31 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, III-A 96.000 LEFT
36 801-07119 BARRICADE, III-B 32.000 LET
37 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 102.400 LET
38 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 44.750 SFT
39 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 485.000 LET
40 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 373.000 LET
41 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 103.000 LEFT
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CALL ORDER : 370 CONTRACT ID : R -35734-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02859 GRATED BOX END SECTION, REMOVE 1.000 EACH
10 205-06937 TEMPORARY SILT FENCE 1,150.000 LEFT
11 603-06060 FENCE, FARM FIELD, RESET 100.000 LEFT
12 615-06490 RIGHT OF WAY MARKER 8.000 EACH
13 616-02320 GEOTEXTILES 250.000 SYS
14 616-05688 RIPRAP, CLASS 1 13.000 TON
15 616-05689 RIPRAP, CLASS 2 223.000 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
17 621-03787 SEED MIXTURE, D 8.000 LBS
18 628-09402 FIELD OFFICE, B 3.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
23  725-11860 PIPE LINER, CURED-IN-PLACE, 19.6 SFT 430.000 LEFT
24 725-11861 PIPE LINER, CURED-IN-PLACE, 11.4 SFT 378.000 LET
25 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 380 CONTRACT ID : R -35937-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 762.000 SYS
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,868.000 SYS
14 202-74035 SIGN, REMOVE 2.000 EACH
15 202-93996 PEDESTAL BASE, REMOVE 1.000 EACH
16 203-02020 EXCAVATION, UNCLASSIFIED 2,762.000 CYS
17 203-02070 BORROW 3,041.000 cys
18 205-03371 SEDIMENT, REMOVE 10.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
20 205-06937 TEMPORARY SILT FENCE 3,582.000 LFT
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,998.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 31.000 CYS
23 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 15.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,110.000 TON
25 302-06464 SUBBASE FOR PCCP 41.000 cyYs
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON
27 304-07490 HMA PATCHING, TYPE B 634.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,944.000 SYS
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 1,481.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 17,500.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 17,500.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 7.000 TON
33 506-06333 PCCP PATCHING, FULL DEPTH 121.000 SYS
34 604-05528 HMA FOR SIDEWALK 758.000 TON
35 604-06070 SIDEWALK, CONCRETE 53.000 SYs
36 604-07901 CURB RAMP, CONCRETE, G 51.000 SYS
37 605-06090 CURB, INTEGRAL, CONCRETE 460.000 LFT
38 605-52807 CURB AND GUTTER, COMBINED 3,253.000 LFT
39 610-08446 PCCP FOR APPROACHES, 6 IN 107.000 SYS
40 610-09108 PCCP FOR APPROACHES, 9 IN 748.000 SYS
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06545 FERTILIZER 0.360 TON
43 621-06554 SEED MIXTURE, U 135.000 LBS
44 621-06557 SEED MIXTURE, T 135.000 LBS
45 621-06560 MULCHED SEEDING, U 1,160.000 SYS
46 621-06565 MULCHING MATERIAL 1.800 TON
47 621-06567 WATER 66.000 KGAL
48 621-06570 TOPSOIL 328.000 cys
49  621-06575 SODDING, NURSERY 2,949.000 SYS
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CALL ORDER : 380 CONTRACT ID : R -35937-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-09401 FIELD OFFICE, A 16.000 MOS
51 715-01384 PIPE DUCTILE IRON 10" 5.000 LFT
52 715-08250 PIPE DUCTILE IRON 12" 8.000 LEFT
53 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 10.000 LET
54 715-97544 PIPE, DUCTILE IRON, 8 IN 64.000 LFT
55 720-01355 INLET, CLEAN EXISTING 10.000 EACH
56 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 36.000 EACH
58 720-44296 INLET, CAP 10.000 EACH
59 720-45045 INLET, J10 1.000 EACH
60 720-45055 INLET, M10 9.000 EACH
61 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 20.000 EACH
62 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
63 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
64 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 1.000 EACH
65 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 1.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 13,740.000 LEFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,800.000 LEFT
69 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07119 BARRICADE, III-B 20.000 LEFT
73 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 21.000 LET
74 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 297.000 LET
75 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 202.750 SET
76 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
77 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 10.000 LET
78 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
79 805-11744 HANDHOLE SIGNAL, TYPE 2 1.000 EACH
80 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 20.000 LFT
81 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 20.000 LET
82 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
83 807-02191 HANDHOLE, LIGHTING 3.000 EACH
84 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 13.000 EACH
85 807-02194 SERVICE POINT, II, MODIFIED 3.000 EACH
86 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 75.000 LET
87 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 2,383.000 LEFT
88 807-83502 LIGHT POLE, ROADWAY 30FT E.M.H., 15FT MAST ARM, 13.000 EACH
89 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 44.000 EACH
90 807-86910 CONNECTOR KIT, UNFUSED 1.000 EACH
91 807-86915 CONNECTOR KIT, FUSED 1.000 EACH
92 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
93 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
94 807-86930 INSULATION LINK, NON-WATERPROOFED 2.000 EACH
95 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
96 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 13.000 EACH
97 807-95889 WIRE, NO 10 COPPER, 1/C 2,145.000 LFT

98 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 75.000 LEFT
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CALL ORDER : 380 CONTRACT ID : R -35937-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 60.000 LFT
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,300.000 LFT
101 808-06716 LINE, REMOVE 13,000.000 LET
102 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
103 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,100.000 LET
104 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 280.000 LFT
105 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,100.000 LET
106 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 13,750.000 LEFT
107 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LEFT
108 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LEFT
109 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 240.000 LET
110 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 37.000 EACH
111 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 35.000 EACH
112 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 360.000 LEFT

113 809-06101 FOUNDATION 3.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -36438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 2.000 EACH
12 202-96133 PIPE, REMOVE 380.000 LET
13 203-02000 EXCAVATION, COMMON 9,270.000 cys
14 203-02070 BORROW 1,090.000 cys
15 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 1.000 EACH
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 78.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 46.000 EACH
18 205-06937 TEMPORARY SILT FENCE 4,473.000 LFT
19 207-08204 SUBGRADE TREATMENT, TYPE ITI 513.000 SYS
20 207-09934 SUBGRADE TREATMENT, TYPE IB 14,855.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,734.000 CYS
22 215-11477 CHEMICAL STABILIZATION 669.000 TON
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,276.000 TON
24 401-07345 QC/OA-HMA, 2, 70, SURFACE, 12.5 mm 1,273.000 TON
25  401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,590.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,590.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 5,870.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,870.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 5,870.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 6.000 TON
31 502-11564 PCCP, 7 IN 512.000 SYs
32 601-02241 GUARDRAIL, REMOVE 410.000 LET
33 601-90027 GUARDRAIL, WOOD BEAM 483.000 LFT
34 601-97770 POST, GUARDRAIL, WOOD 84.000 EACH
35 604-05528 HMA FOR SIDEWALK 153.000 TON
36 604-06070 SIDEWALK, CONCRETE 503.000 SYS
37 604-07894 CURB RAMP, CONCRETE, A 115.000 SYS
38 604-07904 CURB RAMP, CONCRETE, L 46.000 SYS
39 605-06120 CURB, CONCRETE 547.000 LFT
40 605-06140 CURB AND GUTTER, CONCRETE 4,027.000 LFT
41 605-97937 CURB AND GUTTER, ROLL CURB 296.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 149.000 TON
43 610-08446 PCCP FOR APPROACHES, 6 IN 139.000 SYS
44 610-09108 PCCP FOR APPROACHES, 9 IN 150.000 SYS
45 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
46 616-02320 GEOTEXTILES 44.000 SYS
47 616-06405 RIPRAP, REVETMENT 33.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-02770 EROSION CONTROL BLANKET 2,300.000 SYS



SCHEDULE OF PAY ITEMS PAGE 52

CALL ORDER : 390 CONTRACT ID : R -36438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 621-06545 FERTILIZER 1.000 TON
51 621-06554 SEED MIXTURE, U 313.000 LBS
52 621-06557 SEED MIXTURE, T 313.000 LBS
53 621-06565 MULCHING MATERIAL 4.000 TON
54 621-06574 SODDING 191.000 SYS
55 628-09402 FIELD OFFICE, B 12.000 MOS
56 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,740.000 LFT
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,921.000 LET
58 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,342.000 LEFT
59 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 407.000 LEFT
60 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 76.000 LEFT
61 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 52.000 LEFT
62 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
63 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
64 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
65 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
66 718-52610 AGGREGATE FOR UNDERDRAINS 337.000 CYS
67 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,533.000 SYS
68 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
69 720-45030 INLET, E7 5.000 EACH
70 720-45035 INLET, F7 1.000 EACH
71  720-45410 MANHOLE, C4 22.000 EACH
72 720-98174 INLET, B15 19.000 EACH
73  720-98555 INLET, C15 16.000 EACH
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, III-B 192.000 LEFT
80 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 357.000 LFT
81 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 241.000 LET
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 196.000 SET
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 91.000 SFT
84 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 9.000 SFT
85 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 4.000 EACH
86 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 212.000 LET
87 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 682.000 LEFT
88 807-83492 LIGHT POLE, ROADWAY, 30 FT E.M.H., 10 FT MAST ARM, 4.000 EACH
89 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 4.000 EACH
90 807-86805 SERVICE POINT, I 1.000 EACH
91 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 384.000 LEFT
92 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
93 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
94 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 7.000 EACH
95 807-86930 INSULATION LINK, NON-WATERPROOFED 8.000 EACH
96 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 282.000 LEFT
97 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 11.000 EACH

98 808-03439 TRANSVERSE MARKING THERMOPLASTIC 640.000 LFT
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CALL ORDER : 390 CONTRACT ID : R -36438-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

99 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,577.000 LET
100 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 920.000 LET
101 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 88.000 LET
102 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 151.000 LEFT
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,923.000 LET
104 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 225.000 LET

105 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 163.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -36716-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 10.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 54.000 LEFT
10 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 1,162.500 LEFT
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 202.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,048.250 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 240.000 SFT
14 802-11364 POST 688.500 LEFT
15 802-90623 SIGN BRACKET FOR STREET NAME 48.000 EACH
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CALL ORDER : 410 CONTRACT ID : R -36792-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE CLEARING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-02245 TREE, 6 IN, REMOVE 116.000 EACH
8 201-02250 TREE, 10 IN, REMOVE 45.000 EACH
9 201-02255 TREE, 18 IN, REMOVE 47.000 EACH
10 201-02260 TREE, 30 IN, REMOVE 10.000 EACH
11 201-02265 TREE, 48 IN, REMOVE 7.000 EACH
12 201-02270 TREE, 60 IN, REMOVE 2.000 EACH
13 202-91922 STUMP, REMOVE 227.000 EACH
14 615-06490 RIGHT OF WAY MARKER 157.000 EACH
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 420 CONTRACT ID : R -36871-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 2,257.000 SYS
13 203-02000 EXCAVATION, COMMON 1,145.000 CYs
14 203-02020 EXCAVATION, UNCLASSIFIED 100.000 CYs
15 205-03371 SEDIMENT, REMOVE 10.000 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.900 TON
17 205-06933 TEMPORARY INLET PROTECTION 100.000 EACH
18 205-06934 TEMPORARY MULCH 4.610 TON
19 205-06937 TEMPORARY SILT FENCE 6,030.000 LET
20 205-09543 NO 2 STONE 66.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 80.000 SYS
22 205-11591 TEMPORARY SEED MIXTURE 23.000 1LBS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 78.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,160.100 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 75.000 TON
26 304-07491 HMA PATCHING, TYPE C 332.900 TON
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 38.000 TON
28 406-05520 ASPHALT FOR TACK COAT 0.100 TON
29 604-05528 HMA FOR SIDEWALK 32.000 TON
30 604-06070 SIDEWALK, CONCRETE 4,388.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 324.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 572.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 546.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
35 604-07904 CURB RAMP, CONCRETE, L 24.000 SYS
36 605-02278 CURB, REMOVE 2,066.000 LET
37 605-06090 CURB, INTEGRAL, CONCRETE 400.000 LET
38 605-52807 CURB AND GUTTER, COMBINED 2,147.000 LET
39 610-08446 PCCP FOR APPROACHES, 6 IN 78.000 SYS
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41  621-02770 EROSION CONTROL BLANKET 511.000 SYS
42 621-06545 FERTILIZER 1.290 TON
43 621-06557 SEED MIXTURE, T 345.000 1BS
44  621-06560 MULCHED SEEDING, U 5,219.000 SYS
45 621-06567 WATER 22.589 kGAL
46  621-06570 TOPSOIL 932.000 CYs
47 621-06575 SODDING, NURSERY 3,593.000 SYS
48 628-09401 FIELD OFFICE, A 11.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
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CALL ORDER : 420 CONTRACT ID R -36871-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 11.000 MOS
53 703-06029 REINFORCING BARS, EPOXY COATED 2,030.700 LBS
54 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 9.000 LFT
55 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
61 804-06771 DELINEATOR POST, FLEXIBLE 13.000 EACH
62 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
63 808-06368 TRANSVERSE MARKING, REMOVE 289.000 LFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,551.000 LEFT
65 808-06716 LINE, REMOVE 4,741.000 LEFT
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 263.000 LET
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CALL ORDER : 440 CONTRACT ID : RS-31575-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 35.000 EACH
11 207-09935 SUBGRADE TREATMENT, TYPE IC 1,350.000 SYS
12 211-09264 STRUCTURAL BACKFILL, TYPE 1 98.000 CYS
13 303-07449 COMPACTED AGGREGATE, NO. 73 80.000 TON
14 304-07783 HMA PATCHING, TYPE D 300.000 TON
15 306-08036 MILLING, ASPHALT, 2 IN 124,528.000 SYS
16 306-08432 MILLING, APPROACH 12,894.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 13,699.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 73,950.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 73,950.000 LET
21 406-05520 ASPHALT FOR TACK COAT 49.000 TON
22 610-07788 HMA FOR APPROACHES, TYPE D 1,420.000 TON
23 616-06451 RIPRAP, UNIFORM 44.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-02770 EROSION CONTROL BLANKET 100.000 SYS
26 621-06560 MULCHED SEEDING, U 631.000 SYS
27 621-06626 MULCHED SEEDING, D 500.000 SYS
28 628-09402 FIELD OFFICE, B 12.000 MOS
29 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
30 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 12.000 MOS
33 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 2,751.000 LET
34 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 43,920.000 LEFT
35 718-04986 CLEANOUT 63.000 EACH
36 718-06526 HMA FOR UNDERDRAINS 2,718.000 TON
37 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LET
38 718-52610 AGGREGATE FOR UNDERDRAINS 1,354.000 CYSs
39 718-99153 GEOTEXTILES FOR UNDERDRAIN 31,693.000 SYS
40 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 28,868.000 LEFT
42 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 788.000 LEFT
43 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
44 801-06710 FLASHING ARROW SIGN 90.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 15,400.000 LEFT
47 805-78785 SIGNAL DETECTOR HOUSING 35.000 EACH
48 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,500.000 LEFT
49 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 3.400 SYS
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CALL ORDER : 440 CONTRACT ID : RS-31575-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06716 LINE, REMOVE 1,000.000 LFT
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 5,470.000 LEFT
53 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 49,250.000 LEFT
54 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 21,750.000 LET
55 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,380.000 LET
56 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 225.000 LFT
57 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 788.000 LEFT
58 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 130.000 EACH

59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 200.000 EACH
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CALL ORDER : 450 CONTRACT ID RS-31613-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 200.000 LEFT
13 202-90277 DETECTOR HOUSING, REMOVE 17.000 EACH
14 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
15 207-08264 SUBGRADE TREATMENT, TYPE II 1,127.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE III 5,525.000 SYS
17 302-06464 SUBBASE FOR PCCP 1,382.000 CYS
18 304-07490 HMA PATCHING, TYPE B 203.000 TON
19 306-08432 MILLING, APPROACH 3,270.000 SYS
20 401-10258 JOINT ADHESIVE, SURFACE 1,690.000 LEFT
21 401-11785 LIQUID ASPHALT SEALANT 1,690.000 LET
22 406-05520 ASPHALT FOR TACK COAT 1.000 TON
23 412-09355 FOG SEAL 42,287.000 SYS
24 503-03489 RETROFITTED TIE BARS 2,103.000 EACH
25 503-05240 D-1 CONTRACTION JOINT 351.000 LET
26 503-09261 PCCP STITCHING 59.000 EACH
27 506-06333 PCCP PATCHING, FULL DEPTH 5,525.000 SYS
28 506-06334 PCCP PATCHING, PARTIAL DEPTH 143.000 SYS
29 506-06334 PCCP PATCHING, PARTIAL DEPTH 945.000 SYS
30 507-07479 HMA PARTIAL DEPTH PATCH 25.000 TON
31 507-07480 PROFILING PCCP 6,667.000 SYS
32 507-07482 CRACKS IN PCCP, ROUT AND SEAL 1,736.000 LET
33 507-07505 RETROFIT LOAD TRANSFER 204.000 EACH
34 507-08272 JOINTS IN PCCP, SAW AND SEAL 198,569.000 LEFT
35 605-06090 CURB, INTEGRAL, CONCRETE 200.000 LFT
36 610-07488 HMA FOR APPROACHES, TYPE C 360.000 TON
37 628-09403 FIELD OFFICE, C 13.000 MOS
38 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 13.000 MOS
39 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 39.000 MOS
42 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,510.000 LEFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,310.000 LEFT
46 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 85.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
48 801-06710 FLASHING ARROW SIGN 400.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 450 CONTRACT ID : RS-31613-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING
50 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 85.000 LET
51 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 13,950.000 LET
52 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,700.000 LFT
53 805-78785 SIGNAL DETECTOR HOUSING 17.000 EACH
54 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,490.000 LET
55 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 170.000 LET
56 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 710.000 LET
57 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 11,760.000 LET
58 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 1,500.000 LET
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 47,725.000 LET
60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 51,765.000 LET
61 808-06716 LINE, REMOVE 2,500.000 LET
62 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
63 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 951.000 LET
64 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 1.000 EACH
65 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,145.000 LFT
66 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 130.000 EACH
67 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 36.000 LET
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH

69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-33574-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,107.000 SYS
13 202-02240 PAVEMENT REMOVAL 620.000 SYS
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 17.000 EACH
15 203-08607 LINEAR GRADING 150.000 LFT
16 207-08264 SUBGRADE TREATMENT, TYPE IT 1,332.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 415.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 2,100.000 TON
19 304-07491 HMA PATCHING, TYPE C 2,905.000 TON
20 304-07491 HMA PATCHING, TYPE C 300.000 TON
21 306-08036 MILLING, ASPHALT, 2 IN 113,740.000 SYS
22 306-08043 MILLING, TRANSITION 894.000 SYS
23 306-08432 MILLING, APPROACH 8,437.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 9,458.000 TON
26 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 12,611.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 37,750.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 37,430.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 98,575.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 66.000 TON
31 601-02241 GUARDRATIL, REMOVE 162.500 LFT
32 601-09238 HAND DIG GUARDRAIL POST HOLES 69.000 EACH
33 601-92948 GUARDRAIL, ADJUST HEIGHT 3,489.000 LFT
34 601-94689 GUARDRAIL END TREATMENT, OS 19.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 62.500 LFT
36 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 2.000 EACH
37 602-06729 BARRIER DELINEATOR 18.000 EACH
38 606-07484 MILLED HMA CORRUGATIONS 76,611.000 LFT
39 606-07484 MILLED HMA CORRUGATIONS 15,465.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 32.000 TON
41 610-07488 HMA FOR APPROACHES, TYPE C 2,050.000 TON
42 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 4.000 EACH
43 615-01469 MONUMENT, SECTION CORNER, INSTALL 1.000 EACH
44 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
45 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
46 616-02320 GEOTEXTILES 1,214.000 SYS
47 616-06405 RIPRAP, REVETMENT 1,072.000 TON
48 628-09402 FIELD OFFICE, B 12.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-33574-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
54 709-51821 SURFACE SEAL LUMP LUMP
55 709-51821 SURFACE SEAL LUMP LUMP
56 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 15.000 SFT
57 722-51842 BRIDGE DECK OVERLAY 1,107.000 SYS
58 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 16.000 CYS
59 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,300.000 SFT
60 722-60824 SURFACE MILLING 2,212.000 SYS
61 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 188.000 LET
62 727-90308 EPOXY INJECTION, CRACK PREPARATION 190.000 LET
63  727-90309 EPOXY INJECTION, EPOXY MATERIAL 63.000 GAL
64 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
65 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 636.000 SYS
66 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
67 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,762.000 LET
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,407.000 LET
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 3.000 EACH
76 801-07118 BARRICADE, III-A 120.000 LET
77 801-07119 BARRICADE, III-B 48.000 LET
78 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 270.000 LET
79 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 360.000 LET
80 801-92448 CONSTRUCTION SIGNS, MOBILE 810.000 DAY
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 67,100.000 LET
82 808-06716 LINE, REMOVE 1,990.000 LET
83 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
84 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,850.000 LET
85 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,750.000 LET
86 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 43.000 LET
87 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 7,050.000 LET
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 20,120.000 LET
89 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 615.000 EACH

90 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 53.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-35271-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND JOINT SEALING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
8 207-09935 SUBGRADE TREATMENT, TYPE IC 1,391.000 SYS
9 302-06464 SUBBASE FOR PCCP 353.000 CYs
10 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 50.000 TON
12 503-03489 RETROFITTED TIE BARS 984.000 EACH
13 503-05240 D-1 CONTRACTION JOINT 576.000 LEFT
14 503-09261 PCCP STITCHING 612.000 EACH
15 506-06333 PCCP PATCHING, FULL DEPTH 1,391.000 SYS
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 1,402.000 SYS
17 507-07480 PROFILING PCCP 3,310.000 SYS
18 507-08272 JOINTS IN PCCP, SAW AND SEAL 149,878.000 LEFT
19 605-02278 CURB, REMOVE 40.000 LEFT
20 605-06120 CURB, CONCRETE 40.000 LEFT
21 628-09402 FIELD OFFICE, B 9.000 MOS
22 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
23 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
24  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
26 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
28 801-06710 FLASHING ARROW SIGN 300.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
31 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,680.000 LFT
32 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,510.000 LET
34 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 540.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 730.000 LEFT
36 808-75994 PRISMATIC REFLECTOR 25.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 50.000 EACH
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CALL ORDER  : 480 CONTRACT ID RS-35704-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 30.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 15.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
12 303-01180 COMPACTED AGGREGATE, NO. 53 150.000 TON
13 304-07491 HMA PATCHING, TYPE C 329.000 TON
14 306-08042 MILLING, SCARIFICATION 43,745.000 SYS
15 306-08043 MILLING, TRANSITION 175.000 SYS
16 306-08432 MILLING, APPROACH 6,295.000 SYS
17 401-09941 QC/QA-HMA, 3, 70, SURFACE, 4.75 mm 1,859.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 17,000.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 17,000.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 14.000 TON
21 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 2.000 TON
22 604-06070 SIDEWALK, CONCRETE 15.000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 123.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 18.000 SYS
25 604-07900 CURB RAMP, CONCRETE, F 23.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 114.000 SYS
27 605-01870 CURB, CONCRETE, A 30.000 LFT
28 610-07488 HMA FOR APPROACHES, TYPE C 268.000 TON
29 621-06574 SODDING 60.000 SYS
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
34  720-44000 CASTING, ADJUST TO GRADE 67.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,073.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,073.000 LET
38 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,500.000 LFT
41 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 150.000 LET
42 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 480.000 LET
44 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
45 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,095.000 LET
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 10,432.000 LET
47 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 10,623.000 LET
48 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 456.000 LET
49 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 435.000 LET
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CALL ORDER : 480 CONTRACT ID : RS-35704-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 122.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 127.000 EACH
52 808-94435 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER : 490 CONTRACT ID : RS-37549-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,394.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 8,030.000 cyYs
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.000 TON
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
20 205-06937 TEMPORARY SILT FENCE 5,690.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 468.000 LFT
23 207-09935 SUBGRADE TREATMENT, TYPE IC 8,914.000 SYS
24 211-02050 B BORROW 2,486.000 cys
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 51.000 CYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 19.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 5,912.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,324.000 TON
29  302-07455 DENSE GRADED SUBBASE 96.000 cyYs
30 303-01180 COMPACTED AGGREGATE, NO. 53 962.000 TON
31 304-07490 HMA PATCHING, TYPE B 14.000 TON
32 304-07783 HMA PATCHING, TYPE D 3,421.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 748.000 SYS
34 306-08036 MILLING, ASPHALT, 2 IN 321,213.000 SYS
35 306-08043 MILLING, TRANSITION 1,534.000 SYs
36 306-08432 MILLING, APPROACH 956.000 SYS
37 306-08599 MILLING ASPHALT, 1/2 IN 83,696.000 SYS
38 401-06264 PROFILOGRAPH, HMA LUMP LUMP
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 62.000 TON
40 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 106.000 TON
41 401-07354 QC/OA-HMA, 5, 76, SURFACE, 12.5 mm 1,306.000 TON
42 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 86.000 TON
43 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,746.000 TON
44 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 284.000 TON
45 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 240.000 TON
46  401-08365 QC/OA-HMA, 5, 64, BASE, 19.0 mm 3,500.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 300,004.000 LFT
48 401-10259 JOINT ADHESIVE, INTERMEDIATE 17,200.000 LFT
49 401-11785 LIQUID ASPHALT SEALANT 300,004.000 LFT
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CALL ORDER : 490 CONTRACT ID : RS-37549-A

SECTION NO. 0001 ASPHALT RESURFACE

50 402-10087 HMA FOR TEMPORARY PAVEMENT, D 3,892.000 TON
51 404-05512 SEAL COAT, 3 83,696.000 SYS
52 406-05520 ASPHALT FOR TACK COAT 98.400 TON
53 410-1184¢6 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 35,304.000 TON
54 412-09355 FOG SEAL 83,696.000 SYS
55 415-11527 BASE SEAL 2.000 TON
56 506-06333 PCCP PATCHING, FULL DEPTH 5,583.000 SYS
57 601-01522 GUARDRAIL, TRANSITION TYPE TGB 6.000 EACH
58 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
59 601-02241 GUARDRAIL, REMOVE 987.500 LEFT
60 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
61 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 818.750 LEFT
62 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 168.750 LEFT
63 602-06729 BARRIER DELINEATOR 12.000 EACH
64 603-06045 FENCE, CHAIN LINK, 48 IN 270.000 LEFT
65 605-05523 CURB, HMA 86.000 LET
66 605-06121 CURB, CONCRETE, B 48.000 LET
67 605-94811 CURB TURNOUT 4.000 EACH
68 606-07484 MILLED HMA CORRUGATIONS 197,956.000 LEFT
69 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 592.400 SYS
70 610-07788 HMA FOR APPROACHES, TYPE D 106.000 TON
71 616-02320 GEOTEXTILES 949.000 SYS
72 616-06405 RIPRAP, REVETMENT 306.000 TON
73 616-06451 RIPRAP, UNIFORM 86.000 TON
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
75 621-02770 EROSION CONTROL BLANKET 1,121.000 SYS
76 621-06545 FERTILIZER 2.400 TON
77 621-06553 SEED MIXTURE, R 882.000 LBS
78 621-06557 SEED MIXTURE, T 636.000 LBS
79 621-06559 MULCHED SEEDING, R 5,000.000 SYS
80 621-06565 MULCHING MATERIAL 18.600 TON
81 621-06567 WATER 5.000 kGAL
82 621-06574 SODDING 490.000 SYS
83 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 2,628.000 LEFT
84 627-09331 SAFETY TERMINAL, TYPE TL-4 4.000 EACH
85 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
86 628-09403 FIELD OFFICE, C 18.000 MOS
87 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
88 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
89 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
90 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
91 701-09557 TEST PILE, DYNAMIC, PRODUCTION 91.000 LEFT
92 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
93 701-09683 PILE SHOE, HP 12 X 74 36.000 EACH
94 701-95780 PILE, STEEL H, HP 12 IN X 74 1,234.000 LEFT
95 702-04325 TEMPORARY SHORING LUMP LUMP
96 702-04325 TEMPORARY SHORING LUMP LUMP
97 702-92857 CONCRETE, C, SUBSTRUCTURE 75.200 CYs

98 703-06029 REINFORCING BARS, EPOXY COATED 131,554.000 LBS
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CALL ORDER : 490 CONTRACT ID : RS-37549-A

SECTION NO. 0001 ASPHALT RESURFACE

99 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 806.000 EACH
100 704-51002 CONCRETE, C, SUPERSTRUCTURE 231.600 CYs
101 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 8.000 EACH
102 706-51020 RAILING, CONCRETE, C 37.600 CYS
103 709-51821 SURFACE SEAL LUMP LUMP
104 709-51821 SURFACE SEAL LUMP LUMP
105 711-51038 STRUCTURAL STEEL LUMP LUMP
106 711-51038 STRUCTURAL STEEL LUMP LUMP
107 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 27.000 LEFT
108 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 776.000 LEFT
109 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 3,892.000 LET
110 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 45.000 LEFT
111 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
112 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
113 718-06529 OUTLET PROTECTOR, 2 56.000 EACH
114 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 100,000.000 LEFT
115 718-52610 AGGREGATE FOR UNDERDRAINS 575.000 CYS
116 718-99153 GEOTEXTILES FOR UNDERDRAIN 712.000 SYS
117 720-90984 MANHOLE, C2 1.000 EACH
118 731-93945 FACE PANELS, CONCRETE 7,576.000 SET
119 731-93946 WALL ERECTION 7,576.000 SET
120 731-93947 LEVELING PAD, CONCRETE 458.000 LEFT
121 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
122 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
124 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 31,816.000 LFT
125 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 5,860.000 LEFT
126 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 75,648.000 LET
127 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 8,618.000 LET
128 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 6,084.000 LFT
129 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 2,866.000 LEFT
130 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
131 801-06640 CONSTRUCTION SIGN, A 98.000 EACH
132 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
133 801-06710 FLASHING ARROW SIGN 300.000 DAY
134 801-06775 MAINTAINING TRAFFIC LUMP LUMP
135 801-07118 BARRICADE, III-A 40.000 LEFT
136 801-07119 BARRICADE, III-B 80.000 LET
137 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,200.000 LEFT
138 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 2,030.000 LEFT
139 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,990.000 LEFT
140 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 860.000 LEFT
141 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 758.000 LEFT
142 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
143 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
144 801-97643 TEMPORARY BUZZ STRIPS 288.000 LEFT
145 804-06740 DELINEATOR WITH POST, D2 4.000 EACH
146 804-06770 DELINEATOR POST 6.000 EACH

147 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 25,041.000 LET
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CALL ORDER : 490 CONTRACT ID : RS-37549-A

SECTION NO. 0001 ASPHALT RESURFACE

148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 100,772.000 LET
149 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,400.000 LET
150 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 287.000 LET
151 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 287.000 LET
152 808-06716 LINE, REMOVE 25,107.000 LFT
153 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
154 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 282.000 LET
155 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 282.000 LET
156 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 80.000 LET
157 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 72.000 LET
158 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 100,772.000 LET
159 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 360.000 LET
160 808-75994 PRISMATIC REFLECTOR 70.000 EACH
161 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,218.000 EACH
162 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,226.000 EACH

163 808-97127 LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN 740.000 LFT
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CALL ORDER : 530 CONTRACT ID : B -30286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 370.000 cys
13 203-02070 BORROW 7,830.000 cys
14 203-02100 EXCAVATION, PEAT 4,266.000 CYS
15 203-51223 EXCAVATION, WATERWAY 708.000 CYS
16 205-03371 SEDIMENT, REMOVE 389.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
18 205-06934 TEMPORARY MULCH 3.500 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 88.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,620.000 LFT
21 206-51235 COFFERDAM LUMP LUMP
22 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,879.000 SYS
23 211-02050 B BORROW 1,500.000 cys
24 211-06467 AGGREGATE FOR END BENT BACKFILL 34.000 CYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 6.000 CYS
26 214-11796 GEOGRID, TYPE IB 2,480.000 SYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,643.000 TON
28 302-07455 DENSE GRADED SUBBASE 37.000 cys
29 303-06074 GRAVEL 178.000 TON
30 306-08043 MILLING, TRANSITION 347.000 SYS
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 315.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 675.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,099.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 979.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,099.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 1.000 TON
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 562.500 LFT
40 602-06729 BARRIER DELINEATOR 8.000 EACH
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 221.000 SYS
42 615-06490 RIGHT OF WAY MARKER 12.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 616-02320 GEOTEXTILES 857.000 SYS
45 616-06405 RIPRAP, REVETMENT 497.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
47 621-02770 EROSION CONTROL BLANKET 5.000 SYS
48 621-06545 FERTILIZER 0.400 TON
49 621-06553 SEED MIXTURE, R 149.000 LBS
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CALL ORDER : 530 CONTRACT ID : B -30286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06557 SEED MIXTURE, T 264.000 LBS
51 621-06565 MULCHING MATERIAL 1.800 TON
52 621-06574 SODDING 302.000 SYS
53 628-09402 FIELD OFFICE, B 13.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
55 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 26.000 MOS
58 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 778.000 LEFT
59 703-06029 REINFORCING BARS, EPOXY COATED 38,135.000 LBS
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 120.000 CYS
61 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
62 706-51020 RAILING, CONCRETE, C 15.000 CYs
63 707-09862 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN 365.000 LEFT
64 709-51821 SURFACE SEAL LUMP LUMP
65 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 100.000 LEFT
66 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 15.000 LET
67 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 35.000 LEFT
68 715-05407 PIPE, END BENT DRAIN, 6 IN 110.000 LEFT
69 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
70 715-90325 PIPE END SECTION, DIA 10" 1.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07118 BARRICADE, III-A 48.000 LEFT
77 801-07119 BARRICADE, III-B 120.000 LET
78 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 28.000 LET
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 8.000 SFT
80 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,460.000 LEFT
81 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 371.000 LET

82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 878.000 LFT
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CALL ORDER : 540 CONTRACT ID : B -30379-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 151.000 SYS
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 111.000 SYS
15 202-96133 PIPE, REMOVE 32.000 LEFT
16 203-02000 EXCAVATION, COMMON 30.000 CYS
17 205-06934 TEMPORARY MULCH 1.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,004.000 LEFT
19 205-09387 TEMPORARY TURBIDITY CURTAIN 320.000 LEFT
20 206-51220 EXCAVATION, WET 22.000 CYs
21 206-51225 EXCAVATION, DRY 52.000 CYS
22 207-08264 SUBGRADE TREATMENT, TYPE II 80.000 SYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 24.000 CYs
24 211-09267 STRUCTURAL BACKFILL, TYPE 4 93.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 41.000 TON
26 302-07455 DENSE GRADED SUBBASE 41.000 CYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 46.000 TON
28 304-07491 HMA PATCHING, TYPE C 28.000 TON
29 306-08043 MILLING, TRANSITION 713.000 SYS
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 62.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 558.000 LEFT
32 401-11785 LIQUID ASPHALT SEALANT 558.000 LET
33 406-05520 ASPHALT FOR TACK COAT 0.300 TON
34 601-01128 GUARDRAIL, TRANSITION TYPE WGB 3.000 EACH
35 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
36 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
37 601-02241 GUARDRAIL, REMOVE 368.000 LET
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 112.500 LFT
40 603-97461 TEMPORARY FENCE 605.000 LEFT
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 244.000 SYS
42  610-07487 HMA FOR APPROACHES, TYPE B 46.000 TON
43 615-06490 RIGHT OF WAY MARKER 3.000 EACH
44 616-02320 GEOTEXTILES 323.000 SYS
45 616-06405 RIPRAP, REVETMENT 211.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
47 621-06557 SEED MIXTURE, T 38.000 LBS
48 621-06565 MULCHING MATERIAL 1.000 TON
49 621-06567 WATER 1.500 kGAL
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CALL ORDER  : 540 CONTRACT ID : B -30379-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
50 621-06575 SODDING, NURSERY 410.000 SYS
51 621-06626 MULCHED SEEDING, D 1,228.000 SYS
52 622-98200 SIGN, DO NOT DISTURB 8.000 EACH
53  628-09402 FIELD OFFICE, B 12.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
55 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
59 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
60 701-09557 TEST PILE, DYNAMIC, PRODUCTION 142.000 LET
61 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
62 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 1,198.000 LET
63 701-09674 PILE STEEL PIPE EPOXY COATED 0.250 IN, 14 IN 77.000 LET
64 701-09679 CONICAL PILE TIP, 14 IN 23.000 EACH
65 702-51005 CONCRETE, A, SUBSTRUCTURE 19.900 CYS
66 702-51863 FIELD DRILLED HOLE IN CONCRETE 133.000 EACH
67 703-06028 REINFORCING BARS 46,546.000 1LBS
68 703-06029 REINFORCING BARS, EPOXY COATED 73,658.000 1BS
69 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 86.000 EACH
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 571.500 CYS
71 706-11600 RAILING, CONCRETE, FC 29.400 CYs
72 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
73  709-51821 SURFACE SEAL LUMP LUMP
74 710-09158 PATCHING CONCRETE STRUCTURES 25.000 SFT
75 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LET
76 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
77 720-45030 INLET, E7 1.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, III-A 204.000 LET
85 802-04893 REFERENCE POST 1.000 EACH
86 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 57.000 LET
87 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
88 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 28.200 SFT
89 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 4.500 SFT
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 110.000 LET
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 854.000 LET
92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 427.000 LET
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -30651-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 200.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 15.000 cys
14 205-06937 TEMPORARY SILT FENCE 1,080.000 LFT
15 205-09543 NO 2 STONE 100.000 TON
16 213-09270 FLOWABLE BACKFILL, REMOVABLE 15.000 CYS
17 302-07455 DENSE GRADED SUBBASE 32.000 cys
18 305-09888 RELIEF JOINT 70.000 LFT
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 850.000 SYS
20 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 71.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 510.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 510.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 1.000 TON
24 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
25 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
26 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
27 601-02241 GUARDRATIL, REMOVE 195.000 LFT
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 13.000 LFT
29 602-06729 BARRIER DELINEATOR 12.000 EACH
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 186.000 SYS
31 616-02320 GEOTEXTILES 844.000 SYS
32 616-06405 RIPRAP, REVETMENT 410.000 TON
33 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
34 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
35 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06559 MULCHED SEEDING, R 4,320.000 SYS
38 628-09402 FIELD OFFICE, B 6.000 MOS
39 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
40 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
42 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
43 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,560.000 LBS
44 703-06029 REINFORCING BARS, EPOXY COATED 87,255.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 38.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.900 CYS
47 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
48 706-09962 RAILING, CONCRETE, PF-1 336.000 LFT
49 706-11404 RAILING, STEEL, PF-1 352.000 LET
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CALL ORDER : 550 CONTRACT ID : B -30651-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 709-51821 SURFACE SEAL LUMP LUMP
51 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
52 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
53 711-96800 STUD SHEAR CONNECTORS 5,088.000 EACH
54 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 192.000 LET
62 801-07119 BARRICADE, III-B 192.000 LET
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 260.000 LFT
64 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 460.000 LET
65 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 460.000 LEFT
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 360.000 LEFT
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -33150-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 9,320.000 CYs
14 203-02070 BORROW 6,000.000 CYs
15 203-51223 EXCAVATION, WATERWAY 888.000 CYs
16 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 4.000 EACH
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 30.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,873.000 LEFT
19 205-09543 NO 2 STONE 444,000 TON
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 182.000 CYS
21 207-08266 SUBGRADE TREATMENT, TYPE III 6,465.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 151.000 SYS
23 211-02050 B BORROW 1,045.000 CYs
24 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 46.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,485.000 TON
27 302-07455 DENSE GRADED SUBBASE 38.000 CYs
28 303-01180 COMPACTED AGGREGATE, NO. 53 1,211.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 180.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 365.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 610.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 1,984.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,910.000 LET
34 401-11785 LIQUID ASPHALT SEALANT 1,984.000 LFT
35 406-05521 ASPHALT FOR TACK COAT 4,400.000 SYS
36 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
37 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 131.000 LEFT
40 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 220.000 SYS
41 610-07486 HMA FOR APPROACHES, TYPE A 42.000 TON
42  615-06490 RIGHT OF WAY MARKER 39.000 EACH
43 615-06505 MONUMENT, B 6.000 EACH
44 616-02320 GEOTEXTILES 1,227.000 SYS
45 616-06405 RIPRAP, REVETMENT 340.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 421.000 SYS
48 621-06545 FERTILIZER 2.000 TON
49 621-06553 SEED MIXTURE, R 565.000 LBS
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CALL ORDER : 560 CONTRACT ID : B -33150-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06565 MULCHING MATERIAL 7.000 TON
51 621-06570 TOPSOIL 1,368.000 cys
52 621-06574 SODDING 867.000 SYS
53  622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 120.000 EACH
54  622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 240.000 EACH
55 628-09401 FIELD OFFICE, A 16.000 MOS
56 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
57 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
58 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
59 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
61 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
62 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
63 701-09557 TEST PILE, DYNAMIC, PRODUCTION 103.000 LFT
64 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
65 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,082.000 LET
66 701-09679 CONICAL PILE TIP, 14 IN 27.000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 85.600 cys
68 702-51015 CONCRETE, B, FOOTINGS 5.400 cvYs
69 703-01540 THREADED TIE BAR ASSEMBLY 32.000 EACH
70 703-06029 REINFORCING BARS, EPOXY COATED 109,722.000 LBS
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 263.900 cys
72 706-06344 RAILING, STEEL TS-1 344.000 LFT
73  707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 528.000 LFT
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 64.000 LFT
76 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 80.000 LET
77 715-05407 PIPE, END BENT DRAIN, 6 IN 130.000 LFT
78 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
79 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 48.000 LFT
87 801-07119 BARRICADE, III-B 48.000 LFT
88 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
89 804-06770 DELINEATOR POST 2.000 EACH
90 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,440.000 LET

91 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,440.000 LET
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CALL ORDER : 570 CONTRACT ID : B -33845-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 144.000 SYS
11 202-02272 PAVED SIDE DITCH, REMOVE 38.000 LET
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-92953 CURB AND GUTTER TURNOUT, REMOVE 14.000 SYS
14 203-02000 EXCAVATION, COMMON 35.000 CYs
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 40.000 CYs
16 211-09267 STRUCTURAL BACKFILL, TYPE 4 22.000 CYS
17 302-07455 DENSE GRADED SUBBASE 30.000 CYS
18 306-08043 MILLING, TRANSITION 574.000 SYS
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 48.000 TON
20 406-05521 ASPHALT FOR TACK COAT 574.000 SYS
21 502-06329 pCCpP, 12 IN 15.000 SYS
22 503-03489 RETROFITTED TIE BARS 23.000 EACH
23 503-05310 TERMINAL JOINT 32.000 LEFT
24 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
25 601-02241 GUARDRAIL, REMOVE 700.000 LET
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 182.000 LFT
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 177.000 SYS
29 616-02320 GEOTEXTILES 64.000 SYS
30 616-06405 RIPRAP, REVETMENT 36.000 TON
31 621-06574 SODDING 46.000 SYS
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
34 702-51005 CONCRETE, A, SUBSTRUCTURE 34.900 CYSs
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 58.000 EACH
36 702-92857 CONCRETE, C, SUBSTRUCTURE 6.800 CYsS
37 703-06028 REINFORCING BARS 4,407.000 LBS
38 703-06029 REINFORCING BARS, EPOXY COATED 86,261.000 LBS
39 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 290.700 CYs
41 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 3.000 EACH
42 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 1.000 EACH
43 706-11405 RAILING, STEEL, PF-2 266.000 LEFT
44 706-11603 RAILING, CONCRETE, PF-2 11.500 CYs
45 709-51821 SURFACE SEAL LUMP LUMP
46 715-91584 PIPE, PVC, 1.5" 15.000 LEFT
47 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 63.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -33845-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 72.000 LET
54 801-07119 BARRICADE, III-B 24.000 LET
55 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
56 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 642.000 LFT
57 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 642.000 LEFT
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -34224-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 4,180.000 CYS
13 203-02070 BORROW 1,437.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 3,370.000 LET
17 205-06938 TEMPORARY SLOPE DRAIN 90.000 LET
18 205-09543 NO 2 STONE 100.000 TON
19 207-08264 SUBGRADE TREATMENT, TYPE II 192.000 SYS
20 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,710.000 SYS
21 211-02050 B BORROW 216.000 CYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 150.000 CYs
23 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,868.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,104.000 TON
25 302-07455 DENSE GRADED SUBBASE 27.000 CYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 266.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 447.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 1,390.000 LET
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,390.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 1,390.000 LEFT
31 406-05521 ASPHALT FOR TACK COAT 3,397.000 SYS
32 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 156.250 LET
34 602-06729 BARRIER DELINEATOR 20.000 EACH
35 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 162.000 SYS
36 610-07487 HMA FOR APPROACHES, TYPE B 53.000 TON
37 615-06505 MONUMENT, B 3.000 EACH
38 615-06510 MONUMENT, C 1.000 EACH
39 616-02320 GEOTEXTILES 351.000 SYS
40 616-06405 RIPRAP, REVETMENT 224.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
42  621-02770 EROSION CONTROL BLANKET 6,257.000 SYS
43 621-06545 FERTILIZER 1.000 TON
44 621-06553 SEED MIXTURE, R 340.000 LBS
45 621-06565 MULCHING MATERIAL 4.000 TON
46 621-06574 SODDING 385.000 SYS
47 628-09402 FIELD OFFICE, B 17.000 MOS
48 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 17.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -34224-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 34.000 MOS
53 701-09558 TEST PILE, INDICATOR, PRODUCTION 97.000 LET
54 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
55 701-95780 PILE, STEEL H, HP 12 IN X 74 231.000 LFT
56 703-06029 REINFORCING BARS, EPOXY COATED 39,465.000 LBS
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 76.300 CYS
58 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 141.300 SYS
59 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 132.000 LEFT
60 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
61 706-51020 RAILING, CONCRETE, C 29.400 CYS
62 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 260.000 LEFT
63 709-51821 SURFACE SEAL LUMP LUMP
64 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 115.000 LEFT
65 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 104.000 LEFT
66 715-46005 PIPE END SECTION, DIA 15" 5.000 EACH
67 720-45030 INLET, E7 2.000 EACH
68 731-93945 FACE PANELS, CONCRETE 7,307.000 SFT
69 731-93946 WALL ERECTION 7,307.000 SET
70 731-93947 LEVELING PAD, CONCRETE 325.000 LET
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 48.000 LEFT
76 801-07119 BARRICADE, III-B 48.000 LEFT

77 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,910.000 LET
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CALL ORDER : 590 CONTRACT ID : B -34314-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 1,158.000 SYS
11 202-02240 PAVEMENT REMOVAL 278.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,157.000 SYS
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
15 205-06937 TEMPORARY SILT FENCE 250.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 8.000 EACH
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 17.000 CYS
19 302-07455 DENSE GRADED SUBBASE 46.000 CYS
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 594.000 SYS
21 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 65.000 TON
22 401-09727 CORING ASPHALT PAVEMENT, FULL DEPTH LUMP LUMP
23 401-10258 JOINT ADHESIVE, SURFACE 200.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 200.000 LFT
25 406-05520 ASPHALT FOR TACK COAT 1.000 TON
26 601-01128 GUARDRATIL, TRANSITION TYPE WGB 2.000 EACH
27 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
28 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 162.500 LFT
29 601-02241 GUARDRAIL, REMOVE 836.000 LET
30 601-91426 GUARDRAIL TERMINAL END SECTION, A 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 343.800 LFT
33 602-06729 BARRIER DELINEATOR 59.000 EACH
34 602-91266 CONCRETE MEDIAN BARRIER, MODIFIED 44.200 LFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 278.000 SYS
36 616-02320 GEOTEXTILES 135.000 SYS
37 616-06405 RIPRAP, REVETMENT 78.000 TON
38 628-09402 FIELD OFFICE, B 9.000 MOS
39 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
40 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,874.000 EACH
45 703-06029 REINFORCING BARS, EPOXY COATED 30,533.000 LBS
46 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 176.000 EACH
47 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
48 706-51025 RAILING, CONCRETE, C 675.000 LFT
49 708-51813 PNEUMATICALLY PLACED MORTAR 1,165.000 SET
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CALL ORDER : 590 CONTRACT ID : B -34314-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 10.000 SET
53 722-51842 BRIDGE DECK OVERLAY 1,174.000 SYS
54 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYs
55 722-60824 SURFACE MILLING 2,314.000 SYS
56 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 195.000 LET
57 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,166.000 LEFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,611.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
62 801-06710 FLASHING ARROW SIGN 270.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
65 801-07118 BARRICADE, III-A 96.000 LET
66 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 680.000 LET
67 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 170.000 LFT
68 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
69 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
70 805-06595 CONDUIT, PVC, 2 IN 200.000 LET
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 192.000 LEFT
72 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 900.000 LEFT
73 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
74 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 58.000 LET
75 808-06716 LINE, REMOVE 1,672.000 LFT
76 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 406.000 LFT
77 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 901.000 LET

78 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,181.000 LET
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CALL ORDER : 600 CONTRACT ID : B -34320-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 138.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 205-06937 TEMPORARY SILT FENCE 800.000 LFT
14 205-09543 NO 2 STONE 100.000 TON
15 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 100.000 LFT
16 213-09270 FLOWABLE BACKFILL, REMOVABLE 24.000 CYS
17 302-07455 DENSE GRADED SUBBASE 52.000 cys
18 306-08043 MILLING, TRANSITION 685.000 SYs
19 306-08159 MILLING ASPHALT 294.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 82.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 776.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 776.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 1.000 TON
24 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
25 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 25.000 LFT
26 601-02241 GUARDRAIL, REMOVE 576.000 LFT
27 601-05999 CURVED TERMINAL END 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 325.000 LFT
30 602-06729 BARRIER DELINEATOR 6.000 EACH
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 307.400 SYS
32 615-06535 BENCH MARK POST, RESET 1.000 EACH
33 616-02320 GEOTEXTILES 373.000 SYS
34 616-06405 RIPRAP, REVETMENT 36.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06559 MULCHED SEEDING, R 1,680.000 SYS
37 621-06567 WATER 1.000 KGAL
38 621-06574 SODDING 24.000 SYS
39 628-09402 FIELD OFFICE, B 9.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
41 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
42 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
45 703-01540 THREADED TIE BAR ASSEMBLY 48.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 58,022.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 125.200 CYS
48 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
49 706-51020 RAILING, CONCRETE, C 12.200 cys
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CALL ORDER : 600 CONTRACT ID : B -34320-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 709-51821 SURFACE SEAL LUMP LUMP
51 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
52 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, III-A 96.000 LFT
58 801-07119 BARRICADE, III-B 96.000 LEFT
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LET
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 250.000 LEFT
61 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 32.000 LEFT
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 50.000 LEFT
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 610 CONTRACT ID : B -34622-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 457.000 SYS
11 202-51822 BRIDGE DECK OVERLAY, REMOVE 457.000 SYS
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 339.000 SYS
13 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 28.000 TON
14 406-05521 ASPHALT FOR TACK COAT 339.000 SYS
15 601-92948 GUARDRAIL, ADJUST HEIGHT 179.000 LET
16 616-02320 GEOTEXTILES 57.000 SYS
17 616-06405 RIPRAP, REVETMENT 33.000 TON
18 621-06574 SODDING 41.000 SYS
19 628-09402 FIELD OFFICE, B 6.000 MOS
20 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
23 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SFT
24 722-51842 BRIDGE DECK OVERLAY 457.000 SYS
25 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.000 CYs
26 722-51874 OVERLAY DAM 68.000 SFT
27 722-60824 SURFACE MILLING 913.000 SYS
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
30 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
32 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07118 BARRICADE, III-A 48.000 LET
35 801-07119 BARRICADE, III-B 48.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 526.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 526.000 LET
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CALL ORDER : 620 CONTRACT ID : B -34625-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 648.000 SYS
12 202-02240 PAVEMENT REMOVAL 460.000 SYS
13 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 2.000 EACH
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 648.000 SYS
15 202-91385 INLET, REMOVE 1.000 EACH
16 207-09935 SUBGRADE TREATMENT, TYPE IC 86.000 SYS
17 302-07455 DENSE GRADED SUBBASE 72.000 cys
18 304-07491 HMA PATCHING, TYPE C 38.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 846.000 SYS
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 78.000 TON
21 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 70.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 660.000 LFT
23 401-10259 JOINT ADHESIVE, INTERMEDIATE 660.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 660.000 LFT
25 406-05521 ASPHALT FOR TACK COAT 930.000 SYS
26 601-01522 GUARDRATIL, TRANSITION TYPE TGB 7.000 EACH
27 601-01627 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
28 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
29 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 1.000 EACH
30 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 63.000 LFT
31 601-02241 GUARDRATIL, REMOVE 1,532.000 LFT
32 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 2.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
34 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 869.000 LFT
36 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 325.000 LFT
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 412.000 SYS
38 616-02320 GEOTEXTILES 74.000 SYS
39 616-05688 RIPRAP, CLASS 1 129.000 TON
40 616-06405 RIPRAP, REVETMENT 129.000 TON
41  628-09401 FIELD OFFICE, A 8.000 MOS
42 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 152.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 16,050.000 LBS
47 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 198.000 EACH
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 1.800 cys
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 620 CONTRACT ID : B -34625-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SFT
52 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 582.000 SET
53 722-51842 BRIDGE DECK OVERLAY 648.000 SYS
54 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 19.000 CYs
55 722-60824 SURFACE MILLING 648.000 SYS
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,580.000 LEFT
59 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
61 801-06710 FLASHING ARROW SIGN 120.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
64 801-07119 BARRICADE, III-B 48.000 LEFT
65 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 660.000 LET
66 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 200.000 LET
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 772.000 LEFT
68 808-06716 LINE, REMOVE 1,240.000 LEFT
69 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 248.000 LEFT
70 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 248.000 LEFT
71 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 60.000 LEFT

72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 772.000 LFT
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CALL ORDER : 630 CONTRACT ID : B -34632-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-01066 HYDRO DEMOLITION 4,154.000 SYS
13 202-02240 PAVEMENT REMOVAL 1,180.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51822 BRIDGE DECK OVERLAY, REMOVE 4,154.000 SYS
21 203-02000 EXCAVATION, COMMON 8.000 cys
22 205-06937 TEMPORARY SILT FENCE 840.000 LFT
23 206-51225 EXCAVATION, DRY 202.000 CYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 2,847.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 202.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 475.000 TON
27 302-07455 DENSE GRADED SUBBASE 268.000 CYS
28 304-07491 HMA PATCHING, TYPE C 168.000 TON
29 304-07494 WIDENING WITH HMA, TYPE C 200.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 4,356.000 SYS
31 306-08042 MILLING, SCARIFICATION 1,858.000 SYS
32 306-08043 MILLING, TRANSITION 1,335.000 SYS
33 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 803.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 662.000 TON
35 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 16.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 8,724.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,310.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 13,914.000 LFT
39 406-05520 ASPHALT FOR TACK COAT 5.200 TON
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 14.000 EACH
41 601-02241 GUARDRAIL, REMOVE 350.000 LET
42 602-06729 BARRIER DELINEATOR 52.000 EACH
43 606-07484 MILLED HMA CORRUGATIONS 5,694.000 LFT
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,608.000 SYS
45 616-02320 GEOTEXTILES 1,972.000 SYS
46 616-06405 RIPRAP, REVETMENT 514.000 TON
47 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
48 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
49 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
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CALL ORDER : 630 CONTRACT ID : B -34632-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
51 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
52 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
53 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
54 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
55 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
56 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
57 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
58 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
59  621-06574 SODDING 477.000 SYs
60 628-09402 FIELD OFFICE, B 12.000 MOS
61 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
62 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 516.000 EACH
66 703-06029 REINFORCING BARS, EPOXY COATED 200,131.000 LBS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,188.000 EACH
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 432.600 cyYs
69 706-09960 RAILING, CONCRETE, FC 1,039.000 LET
70 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 24.000 EACH
71 709-51821 SURFACE SEAL LUMP LUMP
72 709-51821 SURFACE SEAL LUMP LUMP
73 709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 709-51821 SURFACE SEAL LUMP LUMP
76 709-51821 SURFACE SEAL LUMP LUMP
77 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SET
78 711-51035 STRUCTURAL STEEL 9,400.000 LBS
79  711-51864 DRILLED HOLE 2,320.000 EACH
80 711-96800 STUD SHEAR CONNECTORS 2,640.000 EACH
81 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,868.000 SET
82 722-51842 BRIDGE DECK OVERLAY 5,208.000 SYS
83 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 28.000 CYS
84 722-60824 SURFACE MILLING 6,080.000 SYS
85 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 13.000 EACH
86 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
87 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 20.000 EACH
88 801-06201 TEMPORARY PANEL SIGNS 614.000 SET
89 801-06202 TEMPORARY PANEL SIGN SUPPORTS 182.000 LFT
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,612.000 LFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 39,285.000 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
95 801-06710 FLASHING ARROW SIGN 680.000 DAY
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 48.000 LFT

98 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 4,120.000 LFT
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CALL ORDER : 630 CONTRACT ID : B -34632-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
100 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 100.000 LET
101 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 16.000 LFT
102 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 174.000 SET
103 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 2.000 EACH
104 808-06716 LINE, REMOVE 20,832.000 LFT
105 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
106 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,533.000 LEFT
107 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,209.000 LFT
108 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,595.000 LFT
109 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 253.000 EACH

110 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 253.000 EACH
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CALL ORDER : 640 CONTRACT ID B -34824-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01066 HYDRO DEMOLITION 2,070.000 SYS
12 202-02240 PAVEMENT REMOVAL 446.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,070.000 SYS
16 203-02000 EXCAVATION, COMMON 79.000 CYS
17 205-06937 TEMPORARY SILT FENCE 1,245.000 LFT
18 206-51225 EXCAVATION, DRY 21.000 CYs
19 211-06467 AGGREGATE FOR END BENT BACKFILL 21.000 CYs
20 302-07455 DENSE GRADED SUBBASE 75.000 CYS
21 306-08042 MILLING, SCARIFICATION 987.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 34.000 TON
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 49.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 720.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 720.000 LFT
26 406-05521 ASPHALT FOR TACK COAT 987.000 SYS
27 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
28 601-02241 GUARDRAIL, REMOVE 100.000 LFT
29 601-06035 GUARDRAIL, RESET 100.000 LFT
30 602-06729 BARRIER DELINEATOR 4.000 EACH
31 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 232.000 SYS
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 216.000 SYS
33 616-02320 GEOTEXTILES 215.000 SYS
34 616-06405 RIPRAP, REVETMENT 64.000 TON
35 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
36 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
37 621-06574 SODDING 42.000 SYS
38 628-09401 FIELD OFFICE, A 12.000 MOS
39 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
40 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
44 703-06029 REINFORCING BARS, EPOXY COATED 35,972.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 254.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 72.000 CYsS
47 706-09959 RAILING, CONCRETE, FT 9.000 LEFT
48 706-09960 RAILING, CONCRETE, FC 24.000 LEFT
49 706-09960 RAILING, CONCRETE, FC 9.000 LFT
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CALL ORDER : 640 CONTRACT ID : B -34824-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TEC 4.000 EACH
51 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
52 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 2.000 EACH
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 710-09158 PATCHING CONCRETE STRUCTURES 15.000 SFT
56 715-91361 PIPE, PVC, 6 IN 30.000 LET
57 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
58 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 955.000 SFT
59 722-51842 BRIDGE DECK OVERLAY 2,150.000 SYS
60 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 18.200 CYS
61 722-60824 SURFACE MILLING 1,990.000 SYS
62 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 83.000 LEFT
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
64 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
65 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,999.000 LEFT
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 136.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 48.000 LEFT
72 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,250.000 LEFT
73 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
74 808-06716 LINE, REMOVE 3,420.000 LET
75 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,640.000 LFT
76 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,290.000 LFT
77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 23.000 EACH

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 23.000 EACH
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CALL ORDER : 650 CONTRACT ID : B -35463-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 2,730.000 SYS
11 202-02240 PAVEMENT REMOVAL 387.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 100.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,730.000 SYS
15 302-07455 DENSE GRADED SUBBASE 65.000 cys
16 306-08043 MILLING, TRANSITION 1,759.000 SYS
17 401-07339 QC/OA-HMA, 2, 64, SURFACE, 12.5 mm 146.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 1,000.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 1,000.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 1,759.000 SYS
21 605-06240 CENTER CURB, A, CONCRETE 100.000 SYS
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 387.000 SYS
23 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
24 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
25 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
26 628-09401 FIELD OFFICE, A 6.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
28 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
32 702-51005 CONCRETE, A, SUBSTRUCTURE 4.000 CYS
33 702-51863 FIELD DRILLED HOLE IN CONCRETE 230.000 EACH
34 703-06029 REINFORCING BARS, EPOXY COATED 25,273.000 LBS
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 28.000 cys
36 706-51025 RAILING, CONCRETE, C 20.000 LET
37 708-51813 PNEUMATICALLY PLACED MORTAR 20.000 SET
38 709-51821 SURFACE SEAL LUMP LUMP
39 711-11697 STRUCTURAL STEEL MEMBER 1.000 EACH
40 711-51035 STRUCTURAL STEEL 1,307.000 LBS
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SET
42 722-51842 BRIDGE DECK OVERLAY 2,730.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 63.000 CYS
44 722-60824 SURFACE MILLING 2,730.000 SYS
45 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 88.000 LFT
46 724-51925 STRUCTURAL EXPANSION JOINT, SS 88.000 LFT
47 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
48 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 24,797.000 LFT
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CALL ORDER  : 650 CONTRACT ID : B -35463-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
51 801-06710 FLASHING ARROW SIGN 90.000 DAY
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
54 801-07118 BARRICADE, III-A 288.000 LET
55 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 820.000 LET
56 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,683.000 LET
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,980.000 LET
58 808-06716 LINE, REMOVE 2,150.000 LET
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 1,378.000 LET
61 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,487.000 LET
62 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,154.000 LET
63 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 5.000 LET
64 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,348.000 LET
65 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 34.000 LET
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,443.000 LET
67 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 72.000 LET
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -35464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,023.000 SYS
10 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 85.000 TON
11 401-10258 JOINT ADHESIVE, SURFACE 200.000 LEFT
12 401-11785 LIQUID ASPHALT SEALANT 200.000 LEFT
13 406-05521 ASPHALT FOR TACK COAT 1,023.000 SYS
14 628-09402 FIELD OFFICE, B 6.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
19 709-51821 SURFACE SEAL LUMP LUMP
20 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 500.000 SET
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 900.000 SET
22 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 137.000 LEFT
23 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,052.000 SYS
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07118 BARRICADE, III-A 48.000 LET
30 801-07119 BARRICADE, III-B 120.000 LEFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LFT
32 808-06716 LINE, REMOVE 470.000 LET
33 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 418.000 LET
34 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 53.000 LFT
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 50.000 LEFT
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CALL ORDER : 670 CONTRACT ID : B -35861-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 15.000 cys
14 203-02070 BORROW 115.000 cys
15 203-08607 LINEAR GRADING 225.000 LFT
16 205-06937 TEMPORARY SILT FENCE 100.000 LFT
17 206-51215 EXCAVATION, X 8.000 cys
18 206-51220 EXCAVATION, WET 22.000 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 24.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 105.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 12.000 CYS
22 303-01180 COMPACTED AGGREGATE, NO. 53 35.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 15.000 TON
24 306-08043 MILLING, TRANSITION 485.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 83.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 305.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 305.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 515.000 SYS
29 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
30 601-01522 GUARDRATIL, TRANSITION TYPE TGB 1.000 EACH
31 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
32 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
33 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LFT
36 605-06120 CURB, CONCRETE 137.000 LET
37 615-06505 MONUMENT, B 2.000 EACH
38 616-02320 GEOTEXTILES 160.000 SYS
39 616-06405 RIPRAP, REVETMENT 130.000 TON
40 628-09402 FIELD OFFICE, B 12.000 MOS
41 701-09739 PILE SHOE, HP 12 X 53 4.000 EACH
42 701-51195 PILE, STEEL H, HP 12 IN X 53 60.000 LET
43 702-51005 CONCRETE, A, SUBSTRUCTURE 21.600 cys
44 702-51015 CONCRETE, B, FOOTINGS 4.400 CYS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 292.000 EACH
46 703-06028 REINFORCING BARS 3,557.000 LBS
47 703-06029 REINFORCING BARS, EPOXY COATED 45,076.000 LBS
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 146.200 CYS
49 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
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CALL ORDER : 670 CONTRACT ID : B -35861-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
51 706-11404 RAILING, STEEL, PF-1 102.000 LET
52 706-11418 RAILING, STEEL, PS-1 102.000 LET
53 706-51020 RAILING, CONCRETE, C 14.000 CYS
54 707-07776 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN 367.000 LET
55 709-51821 SURFACE SEAL LUMP LUMP
56 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 100.000 LFT
58 715-05407 PIPE, END BENT DRAIN, 6 IN 60.000 LEFT
59 720-45045 INLET, J10 2.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
64 801-07118 BARRICADE, III-A 48.000 LEFT
65 801-07119 BARRICADE, III-B 72.000 LET
66 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 32.000 LEFT

67 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 40.000 LFT
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CALL ORDER : 680 CONTRACT ID : B -37425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STRAIGHTEN BEAM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
12 711-51038 STRUCTURAL STEEL LUMP LUMP
13 711-51864 DRILLED HOLE 34.000 EACH
14 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
15 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 50.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 710 CONTRACT ID : T -35315-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 628-09402 FIELD OFFICE, B 6.000 MOS
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 805-01842 HANDHOLE, SIGNAL, TYPE 1 7.000 EACH
12 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,350.000 LET
13 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 92.000 EACH
14 805-08487 BACKPLATE, SIGNAL 781.000 EACH
15 805-08487 BACKPLATE, SIGNAL 75.000 EACH
16 805-11744 HANDHOLE SIGNAL, TYPE 2 7.000 EACH
17 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 80.000 EACH
18 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 20.000 EACH
19 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,901.000 LET
20 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,325.000 LET
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CALL ORDER : 720 CONTRACT ID : T -36413-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 10.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 35.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 1,894.500 LET
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 223.000 EACH
13 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 849.250 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SFT



